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INVITATION TO BID 
WEST COAST INLAND NAVIGATION DISTRICT 

200 East Miami Avenue 
Venice, FL 34285 

ADVERTISED DATE 

Oct 9, 2025 

TITLE 

Phillippi Creek Maintenance Dredging 

PROJECT NO. 

2025-06 

CLOSING DATE & TIME 

Nov 5th, 2025, 1:00 pm 

PRE-BID DATE, TIME AND LOCATION: 

Pre Bid will be held electronically via Teams or other similar platform, on Thursday, October 23rd at 
10:00 am.   

NAME OF PARTNERSHIP, CORPORATION OR INDIVIDUAL 

MAILING ADDRESS 

OWNER-STATE-ZIP 

IF SUBMITTING “NO BID”, STATE REASON IN THIS SPACE 

PH: 

FX: 

EMAIL: 

WEB ADDRESS: 

I certify that this bid is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting a bid for the same materials, supplies, or equipment 
and is in all respects fair and without collusion or fraud.  I agree to abide by all conditions of 
this bid and certify that I am authorized to sign this bid for the Bidder.  In submitting a bid to 
the West Coast Inland Navigation District, the Bidder offers to be bound by the terms of the 
Contract included herein upon Notice of Award.

AUTHORIZED SIGNATURE              DATE PRINTED NAME/TITLE 

Please initial by all that apply 
I acknowledge receipt of the following addendum 

_____Addendum #1 _____Addendum #2 _____Addendum #3 _____Addendum #4 
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NOTICE TO CONTRACTORS 

Sealed bids will be accepted at the Office of the West Coast Inland Navigation District (WCIND) at 200 East Miami 
Avenue, Venice, FL 34285 for the furnishing of: 

Phillippi Creek Maintenance Dredging 

for the West Coast Inland Navigation District until 1:00 P.M. Local Time, November 5th, 2025 at which time and place 
all bids received will be opened.  Any bids received after the time and date specified will not be considered.   

A PRE-BID CONFERENCE will be held on Thursday, October 23rd at 10:00 am.  Interested Parties should reach out to 
WCIND via e-mail – joan@wcind.net to receive an invitation to the Teams meeting  

Bids shall remain in force for ninety (90) days after the opening.  Bidders must be licensed to do business in the State 
of Florida.   

Project Description 
The Work consists of furnishing all labor, materials, equipment, and performing all tasks necessary for the 
maintenance dredging of a portion of Phillippi Creek in Sarasota County, FL, to restore navigable depths of -5.23 ft 
NAVD88 (-4.0 ft Mean Low Water) with a 30 ft channel width with adjustments to channel width near bridges as 
needed.  The project has been divided into 2 areas.  The scope for AREA 1 involves dredging approximately 4,726 
cubic yards (CY) over 6,450 linear feet (LF). The scope for AREA 2 includes dredging an additional 13,950 CY over 
13,700 LF, totaling 18,676 CY and 20,150 LF. The project includes preparation of the Dredge Material Management 
Area (DMMA) at Phillippi Estate Park (5500 S. Tamiami Trail, Sarasota, FL 34231) or approved alternative, handling 
and transporting dredged material to the Sarasota County Landfill (4000 Knights Trail Road, Nokomis, FL 34275) or 
approved upland site.  

The Work involves hydraulic or mechanical dredging, installation of floating turbidity curtains, dewatering, 
environmental monitoring and reporting (turbidity, sediment testing), compliance with all permits including USACE, 
FDEP and all county/Local permits, temporary removal/replacement of navigation aids, and site restoration. The 
material within AREA 1 requires special handling for contaminated sediment; the material within AREA 2 contains 
minor arsenic exceedances which can be addressed via mechanical mixing.  

The project site is subject to tidal currents, high recreational boat traffic, and environmental sensitivities, including 
manatee habitats and potential seagrass beds. Bidders are encouraged to visit the site to assess conditions and 
review the contract drawings and specifications. 
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INSTRUCTIONS TO BIDDERS 

 
 
GENERAL: 
The following instructions are given for the purpose of guiding Bidders in properly preparing their bids. These 
directions have equal force and weight with Specifications and strict compliance is required with all provisions 
contained herein. 
 
PROJECT: 
All state and federal permits have been issued and are included with the Contract Documents.  Bidders are to rely 
on the Contract Drawings provided as part of this set of Contract Documents to prepare and submit their bids.  
 
OWNER:  
Sarasota County Board of County Commissioners, 1660 Ringling Blvd., Sarasota, FL 34236. 
 
AGENT: 
West Coast Inland Navigation District (WCIND), 200 East Miami Avenue, Venice, FL 34285. 
 
CONDITIONS AFFECTING THE WORK: 
The Work involves maintenance dredging of Phillippi Creek, Sarasota County, FL, to restore navigable depths of -
5.23 feet NAVD88 (-4.0 feet Mean Low Water (MLW)) along a 30 ft channel width. The scope for AREA 1 includes 
dredging approximately 4,726 cubic yards (CY) of sediment over 6,450 linear feet (LF), while AREA 2 adds 
approximately 13,950 CY over 13,700 LF, totaling 18,676 CY along 20,150 LF as shown in the contract drawings. Work 
encompasses DMMA preparation, material handling, material hauling, final disposal, turbidity control, and site 
restoration. Dredging methods include mechanical dredging with closed (environmental) buckets and shallow draft 
barges, or hydraulic dredging with geotextile or HDPE-lined containment systems for dewatering, as required, 
turbidity curtains, and disposal at an approved upland site. Contaminated dredged material shall be transported in 
sealed or lined vehicles to prevent sediment loss, in accordance with permit conditions, to the designated DMMA at 
Phillippi Estate Park (5500 S. Tamiami Trail, Sarasota, FL 34231) or an approved alternative, with final disposal at the 
Sarasota County Landfill (4000 Knights Trail Road, Nokomis, FL 34275) or another approved site.  
 
Shoaling results from natural sedimentation and recent extreme weather, including the 2024 hurricane season, 
impacting creek capacity and causing flooding. The site is subject to tidal currents, high recreational boat traffic, and 
potential storm surges, serving as a vital waterway for emergencies (e.g., Sarasota Sheriff’s Office) and recreational 
(e.g., kayaking, boating) vessels. Contractors shall minimize navigation obstructions during normal working hours 
(7:00 AM to 7:00 PM, Monday to Saturday, excluding Sundays and holidays, unless approved by WCIND and Sarasota 
County). Close coordination with Sarasota County is required due to overlap with a separate dredging effort, 
including potentially shared staging areas, disposal schedules, navigation management, and environmental 
monitoring as detailed in the Technical Specifications. 
 
Work includes DMMA maintenance, maintenance of traffic (MOT). turbidity curtain installation, erosion control, and 
dewatering cells if needed, complying with USACE and FDEP permits, as well as the Sarasota County Water and 
Navigation Control Authority (WCNA) Permit, including “Standard Manatee Conditions for In-Water Work” and 
turbidity monitoring.  Bidders shall account for potential downtime (e.g., turbidity exceedances, manatee sightings) 
in unit prices. Site visits are encouraged to assess conditions, drawings, specifications, and permits; failure to do so 
does not relieve bidders of responsibility for estimating costs. No underground utility investigations have been 
conducted; contractors must coordinate with Sunshine 811 to confirm any existing underground utilities within the 
project area including utilities beneath canals and include measures in their Preliminary Construction Plan. Special 
consideration for dredging near bridge pilings need to be considered as detailed in the Technical Specifications and 
Drawings. There is a minimum 10 ft buffer required near bridge pilings and no dredging allowed under bridges 
170072 and 174065. 
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Work shall commence no sooner than [December 1, 2025] and be completed no later than [June 30, 2026]. If post-
construction surveys reveal deficiencies in depth, width, or slope, contractors shall re-dredge at no additional cost, 
included in the lump sum bid. Supplemental private dredging (e.g., near docks) is permitted only after completion 
of the WCIND/County dredging acceptance, requiring permits, County Solid Waste Department coordination, and 
indemnification. Due to the overlap with Sarasota County’s dredging project, Contractors shall submit a coordination 
plan as part of their Preliminary Construction Plan. The plan shall address shared use of staging areas, disposal 
schedules at the County Landfill, navigation management, and environmental monitoring to ensure seamless 
execution and compliance with all permits. Contractors shall maintain regular communication with the County, 
WCIND, and the Engineer of Record (EOR) to resolve any conflicts. 
 
 
 
BIDDING DOCUMENTS: 
Bidders are to refer to the Bidding Documents as the basis for their proposals.  The Bidding Documents consist of 
the following: 

• Bid Form 
• No Bid 
• Notice to Contractors 
• Instructions to Bidders 
• Subcontractor Statement 
• Bid Schedule 
• Bidder’s Statement of Qualification 
• Bidder’s Questionnaire 
• Bidder’s Declaration of Understanding  
• Contract 
• Florida Performance & Payment Bond 
• General Conditions 
• Supplementary Conditions to General Conditions 
• Technical Specifications 
• Permits 
• Contract Drawings 

 
ADDENDA: 
Addenda are written or graphic documents issued prior to the receipt of bids which modify or interpret the Bidding 
Documents, including Contract Drawings and Specifications, by additions, deletions, clarifications, or corrections.  
Addenda will become part of the Contract Documents when the Construction Contract is executed. 
 
Each Bidder shall examine the Bidding Documents carefully and, not later than seven (7) calendar days prior to the 
date for receipt of bids, shall make written request to the AGENT for interpretation or correction of any ambiguity, 
inconsistency or error therein which may be discovered.  Any interpretation or correction will be issued as an 
Addendum by the AGENT.  Only a written interpretation or correction by Addendum shall be binding.  No Bidder 
shall rely upon any interpretation or correction given by any other method. 
 
Not less than three (3) calendar days prior to the receipt of bids, Addenda will be e-mailed to each person or firm 
recorded by the AGENT as having received the Bidding Documents and will be available for inspection at the office 
of the AGENT. AGENT is not responsible for lack of notification if person or firm bidding on the Work received the 
bid documents from a third party.  
 
PREPARATION OF BIDS: 
Bids shall be submitted on the proposal forms furnished and submitted in a sealed envelope. The face of the 
envelope shall contain the name of the CONTRACTOR, the project title, and the date of the bid opening.  Bids not 
submitted on the proper proposal forms may be rejected.  All bids are subject to the conditions specified herein.  
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Those which do not comply with these conditions may be rejected at the sole discretion of the owner.  AGENT 
reserves the right to reject any and all bids at its discretion. 
 
EXECUTION OF BID: 
The bid must contain a manual signature of an authorized representative of the Bidder.  The bid must be typed or 
printed in ink.  Use of erasable ink is not permitted. 
 
BIDDER’S REPRESENTATION: 
Each Bidder by making their bid represents that they have read and understand the Bidding Documents and they 
have familiarized themselves with the local conditions under which the Work is to be performed. 
 
SUBCONTRACTORS: 
Bidders shall list on the Subcontractor Statement form the names and addresses of subcontractors or other persons 
or organizations proposed for portions of the Work, including those who are to furnish materials or equipment.  The 
work, materials or equipment to be provided by proposed subcontractors or others shall be described and the 
percentage of the total bid amount which their work represents shall be indicated. 
 
The Bidder will be required to establish to the satisfaction of the AGENT the reliability and responsibility of the 
proposed Subcontractors to furnish and perform the Work.  If prior to the Notice of Award, the AGENT notifies the 
Bidder in writing that the AGENT, after due investigation, has reasonable and substantial objections to any person 
or organization on such list, and refuses in writing to accept such person or organization, the Bidder may, at his 
option, withdraw his bid without forfeiture of any bid security.  If the Bidder submits an acceptable substitute with 
an increase in his bid price to cover the difference in cost occasioned by such substitution, the AGENT may, at its 
discretion, accept the increased bid price or may disqualify the Bidder.  Subcontractors and other persons and 
organizations proposed by the Bidder and accepted by the AGENT must be used on the Work for which they were 
proposed and accepted and shall not be changed except with the written approval of the AGENT. 
 
CERTIFICATES AND LICENSES:  
The CONTRACTOR shall provide notarized copies of all valid licenses and certificates required for the performance 
of the Work.   
 
BIDDER’S UNDERSTANDING: 
Prior to the submission of a Bid form, Bidder should examine the Contract Documents, is encouraged to visit the 
Work site, and fully inform themselves as to all existing conditions and limitations that affect the Work to be 
performed under this Contract. 
 
Each Bidder must submit its Federal Employer Identification Number with its Bid. 
 
Any erasures or other corrections in the Bid forms must be explained or noted over the signature of Bidder.  Bid 
forms containing any conditions, omissions, unexplained erasures, alterations, or irregularities of any kind may be 
rejected by AGENT. In preparing the Bid, Bidder shall be advised of the following: 
 
Clearing and preparation of temporary and permanent spoil sites, dike construction, and vegetation protection will 
be the responsibility of the CONTRACTOR subject to prior approval of the AGENT. 
 
CONTRACTOR shall restore any load-out, temporary or permanent disposal sites to an original condition or other 
condition agreed upon by AGENT. 
 
The construction, maintenance and removal of any confined disposal facility used to de-water dredge material, 
including site restoration, will be CONTRACTOR’s responsibility.  
 
TYPE OF BID 
The Bid for the Work is to be submitted on a lump sum or unit cost basis for the completion of the Work as 
accordingly described on the Bid Schedule included as part of this Invitation to Bid document. 
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ATTACHMENTS TO BID 
Bidder shall complete and submit with their Bid, the following forms provided herein: 
 

• Sworn Statement on Public Entity Crimes 
• Preliminary Construction Plan 

 
The record shall be submitted on the enclosed form entitled Qualifications and Experience of Bidder. Such 
experience record shall provide at least three current or recent projects of similar work, preferably in Florida.  For 
each project, the following information shall be provided: 
 

• Description and location of work 
• Contract amount 
• Dates work was performed 
• Owner 
• Name of owner’s contact person and telephone number 

 
Bidder shall complete and submit with their Bid a Preliminary Construction Plan that generally describes the means 
and methods that will be used to prepare the project area, layout Work, manage site control for maintenance 
dredging within the specified location and elevation limits, and placement of dredged material in the designated 
upland disposal facility or an approved alternative DMMA, in a manner the meets the State of Florida’s water 
quality standards and complies with state and federal permits. The Plan shall include the use of turbidity curtains 
where needed to comply with permit conditions, and the use of closed (environmental) buckets for mechanical 
dredging or geotextile containment systems / HDPE-lined containment systems for hydraulic dredging for 
contaminated sediment. Temporary geotextile containment systems shall be removed upon project completion. 
The Preliminary Construction Plan shall be submitted on the enclosed form entitled Preliminary Construction Plan. 
At a minimum, the plan must address the following: 
 

• Type of equipment to be used (hydraulic or mechanical dredging). 
• Details of mechanical equipment to be used if all or part of Work is proposed to be done mechanically 

including closed buckets and barges for material transport, if applicable.  
• Details of hydraulic dredging equipment to be used if all or part of Work is proposed to be done 

hydraulically. Specifications, including size (both intake and discharge inside diameter) and horsepower 
of hydraulic dredge demonstrating the dredge plant, boosters, and equipment have the capacity to 
complete the Project within the Contract Time, if proposed to be done hydraulically. 

• Method for transporting dredged materials to the disposal site with a disposal schedule for 
transporting dredged material accounting for any capacity limitations at the disposal sites and 
coordination with the County’s dredging project to avoid exceeding landfill capacity limits.  

• Use of Areas for staging equipment and materials- the locations of available staging and access areas 
are included with the Contract Drawings as part of this Notice to Bidders’ package.  

• Method for controlling turbidity during transfer of spoil material to designated disposal area, such as 
use of turbidity barriers and silt fences etc. 

• Methods for containment of contaminated dredge material including geotextile containment systems 
and/or HDPE lined containment cells. 

• Testing protocols for contaminated material management. 
• Specify plan for establishment of site and survey control for all Work including dredge areas, site 

restoration etc.  
• Identification of staging areas and submission of Government Earthmoving Exemption/permit 

information to Sarasota County Resource Protection for approval. 
• A plan for coordinating with utility companies to identify and protect utilities within the project limits. 
• Overall order of Work. 
• A construction schedule detailing the sequence and timing of all Work activities and timing of 

substantial completion. 
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• Full listing of all Contractor Personnel with titles and contact information. 
 

 
The Bidder shall provide detailed information demonstrating their qualifications and experience relevant to the 
Phillippi Creek Maintenance Dredging project. The following shall be included in the Bidder’s Questionnaire 
submission:  

a. A list of at least three (3) completed dredging projects within the past five (5) years, including: 
• Project name, location, and description (maintenance or capital dredging). 
• Volume of material dredged (cubic yards). 
• Dredging method (mechanical or hydraulic). 
• Environmental monitoring activities performed (e.g., turbidity monitoring).  
• Owner’s name, contact person, and telephone number.  

 
b. Experience with handling potentially contaminated sediment, including: 

• Use of closed (environmental) buckets for mechanical dredging or geotextile containment systems / 
HDPE-lined containment for hydraulic dredging. 

• Disposal of contaminated sediment at permitted upland facilities.  
 

c. Proof of personnel training and certifications for environmental monitoring, including water quality sampling 
and compliance with FDEP and USACE permit conditions.  
 
d. A statement confirming the Bidder’s capability to comply with all federal, state, and local permit conditions, 
including protections for manatees, sea turtles, sawfish, and shorebirds.  
 
Failure to provide sufficient evidence of qualifications may result in the bid being deemed non-responsive. 

 
 

STAGING and ACCESS: 
Refer to the Contract Drawings for potential locations for staging equipment and access to the project area.  Bidders 
are encouraged to evaluate these areas and confirm use with AGENT.  
 
SUBMISSION OF BIDS: 
All Bids must be submitted not later than the time prescribed, at the place, and in the manner set forth in this 
Invitation to Bid.  Bids must be submitted on the Bid forms provided herewith and submitted intact with the entire 
Section 1 (Bidding Requirements) along with an electronic copy on digital media.  
 
The Bid must be submitted in a sealed envelope, so marked as to indicate Bidder’s name and its contents without 
being opened, and addressed in conformance with the instructions in this Invitation to Bid. 
 
MODIFICATION OR WITHDRAWAL OF BIDS: 
Prior to the time and date designated for receipt of Bids, any Bid submitted may be withdrawn by notice to the party 
receiving Bids at the place designated for receipt of Bids.  Such notice shall be in writing and signed by the Bidder 
and sent by certified mail to the address listed on the front of the Bid documents. 
 
No Bid may be withdrawn after the time scheduled for opening of Bids. 
 
AWARD OF CONTRACT: 
The acceptance of the Bid for the respective Work will be by written notice of award, mailed to the office designated 
in the Bid, or delivered to Bidder’s representative. In addition, AGENT will notify bidders of the results via email 
within 48 hours of bid opening.  
 
In the event of failure of the lowest responsive and responsible Bidder to sign the Contract or provide the 
additional documents required at the time of Contract execution, AGENT may award the Contract for the 
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respective Work to the next lowest responsive, responsible Bidder.  Such award, if made, will be made within 30 
days after the opening of Bids. 
 
AGENT reserves the right to accept or reject any or all Bids, and to waive any informalities and irregularities in said 
Bids. 
 
In the event that only one Bid is determined to be responsive and responsible, AGENT reserves the right to reject 
that Bid and to re-advertise for bids. 
 
Any award may be conditioned on the subsequent submission of other documents as specified herein.  If the 
successful Bidder fails to submit the requisite documents in the time frame and in the form required by the 
Contract Documents, AGENT may revoke the award and accept the offer from the next lowest responsive, 
Responsible Bidder or re-advertise for bids. 
 
In accordance with Section 287.087, Florida Statutes, whenever two or more bids, proposals, or replies that are 
equal with respect to price, quality, and service are received by the State or a political subdivision for the 
procurement of commodities or contractual services, a bid, proposal or reply received from a business that has 
implemented a drug-free workplace program shall be given preference in the award process. 
 
CRITERIA OF AWARD 
It is the intent of AGENT to award this project to the most responsible and responsive Bidder who submits the lowest 
responsive bid.  
 
“Responsive bid” as defined by Section 287.012, Florida Statues, means a bid submitted by a responsive and 
responsible bidder that conforms in all material respects to the solicitation.  “Responsible Bidder” means a bidder 
who has the capability in all respects to fully perform the contract requirements and the integrity and reliability 
that will assure good faith performance. “Responsive bidder” means a bidder that has submitted a bid that 
conforms in all materials respects to the solicitation. 
 
AGENT shall undertake any investigations necessary to evaluate the lowest Bidder’s responsibility and to verify the 
information submitted by Bidder on the required Bid form and attachment.  At a minimum, AGENT may contact 
the references provided by Bidder as prescribed herein and verify the nature of work performed, the contract 
amount, and quality of performance with respect to cost and timeliness. Information gathered through said 
interviews may be considered in evaluating the adequacy of Bidder’s Preliminary Construction Plan. 
 
AGENT reserves the right to reject any Bidder who has previously failed to perform contracts of a similar nature in 
a timely or proper manner; or who is not in a position to satisfactorily perform the Contract. 
If after Bid opening, the lowest Bidder is deemed not to be responsible, AGENT will provide written notice and 
explanation of this determination to the lowest Bidder.  The Bidder shall have five (5) business days from the date 
of issuance of this notice to dispute the determination and to provide to AGENT any additional information it 
deems relevant regarding the Bidder’s responsibility. 
 
If the Total Bid Price of the lowest responsive bid from a responsible and responsive bidder, exceeds the funds 
then estimated by AGENT as available, AGENT may reject all Bids or elect to reduce the scope of the Work. 
 
EXECUTION OF CONTRACT: 
The successful Bidder shall, within 10 (ten) business days after issuance of the Notice of Award, sign and deliver to 
AGENT the executed Contract, together with the following documents: 
 

• Proof of insurance as required by the Contract Documents 
• Florida Performance and Payment Bond 
• Required licenses and certificates 
• Drug Free Workplace Certification (if requested by AGENT to verify bid performance) 
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• Documentation of Participation in E-Verify 
• Human Trafficking Affidavit 

 
Within 15 business days after receiving the signed Contract from the successful Bidder, AGENT’s authorized agent 
will either execute the Contract, or schedule processing of the Contract for review by the WCIND Board at their 
next scheduled meeting, as appropriate.  Signature by both parties constitutes execution of the Contract. 
 
PERFORMANCE AND PAYMENT BONDS: 
The successful Bidder shall file with AGENT, at the time of delivery of the signed Contract, a Florida Performance and 
Payment Bond on the form bound herewith, in the full amount of the Contract Price in accordance with the 
requirements of Section 255.05 or 713.23 Florida Statutes, as applicable, as security for the faithful performance of 
the Contract and the payment of all persons supplying labor and materials for the construction of Work, and to cover 
all guarantees against defective workmanship or materials, or both, during the warranty period following the date 
of final acceptance of the Work by AGENT.  The Surety furnishing this bond shall have a sound financial standing and 
a record of service satisfactory to AGENT and shall be authorized to do business in the State of Florida. 
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SUBCONTRACTOR STATEMENT 
 
 

List below the names and address of all proposed Subcontractors or other persons or organizations, including those 
who are furnishing materials or equipment.  Describe the work, materials or equipment to be provided by each 
Subcontractor and indicate what percentage of the total work it represents.  If no Subcontractors are to be used, 
indicate no below.   
 
 
There will be subcontractors for this Work:  Yes [   ]     No [   ] 
(If ‘Yes’ continue filling out subcontractor information, make additional sheets if required). 
 
 
 
Subcontractor:  
 
Address:   
   
   
 
Type of Work (Check One): Subcontract [   ]       Equipment Rental [   ] 
 
Specialty or Equipment Supplied:  
    
    
 
Dollar Amount/Percent of Work:  $ / percent. 
Insurance provided by: Subcontractor [   ]      Prime Contractor [   ] 
 
 
 
Subcontractor:  
 
Address:   
   
   
 
Type of Work (Check One): Subcontract [   ]       Equipment Rental [   ] 
 
Specialty or Equipment Supplied:  
    
    
 
Dollar Amount/Percent of Work:  $ / percent. 
Insurance provided by: Subcontractor [   ]      Prime Contractor [   ] 
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BID Schedule PAGE  

2025 WCIND DREDGE AND EROSION CONTROL PROJECTS 

Phillippi Creek Maintenance Dredging – Sarasota County, FL 

WCIND Project Number: 2025-06 

  

Item Item Estimated Unit Unit Total 
 Description Quantity  Cost Cost 

AREA 1 

1.1 Mobilization and Demobilization 1 LS $___________ $___________ 

1.2 Maintenance Dredging to -5.2 ft NAVD88 4,726 CY $___________ $___________ 

1.3 Dredged Material Handling and Disposal 4,726 CY $___________ $___________ 

1.4 DMMA Preparation and Management 1 LS $___________ $___________ 

1.5 Turbidity Control and Monitoring 1 LS $___________ $___________ 

1.6 Surveys 1 LS $___________ $___________ 

1.7 Navigation Aids and Signage Removal and Replacement 10 EA $___________ $___________ 

1.8 Site Restoration 1 LS $___________ $___________ 
 

AREA 2 

2.1 Mobilization and Demobilization (as needed) 1 LS $___________ $___________ 

2.2 Maintenance Dredging to -5.2 ft NAVD88 13,950 CY $___________ $___________ 

2.3 Dredged Material Handling and Disposal 13,950 CY $___________ $___________ 

2.4 DMMA Preparation and Management (as needed) 1 LS $___________ $___________ 

2.5 Turbidity Control and Monitoring 1 LS $___________ $___________ 

2.6 Surveys 1 LS $___________ $___________ 

2.7 Navigation Aids and Signage Removal and Replacement 10 EA $___________ $___________ 

2.8 Site Restoration (as needed) 1 LS $___________ $___________ 
            

  Total AREA 1 Amount       $___________ 

  Total AREA 2 Amount       $___________ 

  Total Bid Amount (AREA 1 + AREA 2)       $___________ 
 

Bid Schedule Summary Notes: 

AREA 1: Estimated 4,726 cy, 6,450 LF; AREA 2: 13,950 cy, 13,700 LF 
Quantities based on January 2025 bathymetric survey 
Dewatering, handling, and transport of dredged material includes dewatering in lined containers 
Testing and laboratory analysis of dredged material is incidental to material handling/disposal 
Disposal at Sarasota County Landfill or other approved location 
DMMA/handling area at Phillippi Estates Park or other approved location 
Downtime costs included in unit prices for dredging 
Submit with bid bond (5% of total bid amount, including both AREAs) 
AREA 2 tasks such as Mob/Demob, DMMA prep, Site Restoration are in addition to AREA 1 as needed 
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BIDDER’S STATEMENT OF QUALIFICATION 
 
 

The Bidder shall complete this form to summarize at least three (3) dredging projects completed within the past 
five (5) years, as required by the Bidder’s Statement of Qualifications. Provide details for each project in the 
template below. At least one project must involve maintenance dredging in a coastal or estuarine environment. 
Include additional sheets if necessary, but ensure the total SOQ does not exceed 20 pages, excluding appendices. 
All information must be accurate and verifiable. Attach supporting documentation (e.g., project reports, permits) 
as appendices, clearly labeled. 
 
GENERAL DATA: 
 
Name of Bidder: 
 
Address of Office Responsible for Supervision of this Bid: 
 
 
 
Telephone No.:   Principal: 
 
Person to Whom Questions should be addressed: 
 
Licenses Held by Bidder: 
 
 
List at least three projects of a similar nature and scope in the last three years that have been successfully completed 
by Bidder. 
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Project  #1: Total Dollar Amount: $ 
 
Project Name:  
 
Location: 
 
Description (Maintenance or Capital Dredging, Brief SOW): 
 
 
Volume Dredged (Cubic Yards):  
 
Equipment Utilized (Dredge plant, containment, etc.): 
 
Environmental Monitoring Activities (e.g., Turbidity monitoring, Sediment testing, Return water analysis): 
 
 
Contaminated Sediment Handling (e.g., Testing, Disposal, etc.) 
 
 
 
Owner:  
 
Contact Person: Telephone Number: 
 
Is Project Complete:  Yes [   ]     No [   ]  Completion Date: 
 
Surety: Bond Amount:   $ 
 
Address of Surety: 
 
Agent/Architect: 
 
Address of Agent/Architect: 
 
 
Contact Person for Agent/Architect: Telephone No. 
 
 
 
Additional Notes:  
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Project  #2: Total Dollar Amount: $ 
 
Project Name:  
 
Location: 
 
Description (Maintenance or Capital Dredging, Brief SOW): 
 
 
Volume Dredged (Cubic Yards):  
 
Equipment Utilized (Dredge plant, containment, etc.): 
 
Environmental Monitoring Activities (e.g., Turbidity monitoring, Sediment testing, Return water analysis): 
 
 
Contaminated Sediment Handling (e.g., Testing, Disposal, etc.) 
 
 
 
Owner:  
 
Contact Person: Telephone Number: 
 
Is Project Complete:  Yes [   ]     No [   ]  Completion Date: 
 
Surety: Bond Amount:   $ 
 
Address of Surety: 
 
Agent/Architect: 
 
Address of Agent/Architect: 
 
 
Contact Person for Agent/Architect: Telephone No. 
 
 
 
Additional Notes:  
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Project  #3: Total Dollar Amount: $ 
 
Project Name:  
 
Location: 
 
Description (Maintenance or Capital Dredging, Brief SOW): 
 
 
Volume Dredged (Cubic Yards):  
 
Equipment Utilized (Dredge plant, containment, etc.): 
 
Environmental Monitoring Activities (e.g., Turbidity monitoring, Sediment testing, Return water analysis): 
 
 
Contaminated Sediment Handling (e.g., Testing, Disposal, etc.) 
 
 
 
Owner:  
 
Contact Person: Telephone Number: 
 
Is Project Complete:  Yes [   ]     No [   ]  Completion Date: 
 
Surety: Bond Amount:   $ 
 
Address of Surety: 
 
Agent/Architect: 
 
Address of Agent/Architect: 
 
 
Contact Person for Agent/Architect: Telephone No. 
 
 
 
Additional Notes:  
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BIDDER’S QUESTIONNAIRE 
 
 

 
A. Describe Bidder’s proposed method of completing the  Work and a time schedule for implementing the 

phases involved. 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 

B. What size and type of equipment will you use on this Project, include the dredge, cranes, excavators, 
front end loaders, barges, dozers, dump trucks, conveyors, trench boxes?  What equipment will you 
purchase or rent for the proposed Work? What is the expected production rate of the Work being Bid  

 
 
 
 
 
 
 
 

C. What is the total estimated duration of the project in the Work being bid in consecutive calendar days and 
months? 

 
 
 
 
 
 
 

D. List key personnel Bidder proposes to use on this Project including their qualifications and prior 
experience. Will you sublet any part of this Work? If so, give details. 

 
 
 
 



Page 18 of 45 
 

 
 
 

E. What is the last Project of this nature that you have completed? 
 
 
 
 
 
 

F. Have you ever failed to complete Work awarded to you: If so, where and why? 
 
 
 
 
 
 
 
 

G. Describe your approach to coordinating with Sarasota County’s Phillippi Creek dredging project’s 
contractor, including strategies sharing staging areas, managing disposal schedules, ensuring navigation 
safety, and aligning environmental monitoring efforts 
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BID FORMS 
 
TO:    West Coast Inland Navigation District 
ADDRESS:   200 E. Miami Avenue 

Venice, Florida  34285 
 

PROJECT TITLE: Phillippi Creek Maintenance Dredging 
                                                            Sarasota County, Florida 
 
 
BIDDER’S PERSON TO CONTACT FOR ADDITIONAL INFORMATION: 
 
 NAME OF CONTACT:          
 
 NAME OF BIDDING FIRM:          
     
             BIDDING FIRM’S FEID NO. ________________________________           _ 
 
 TELEPHONE/CELL:          
 

Email:            
 
BIDDER’S DECLARATION AND UNDERSTANDING 
 
The undersigned, hereinafter called Bidder, declares that the only persons or parties interested in this Bid are those 
named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official 
of WEST COAST INLAND NAVIGATION DISTRICT (WCIND), and that the Bid is made without any connection or 
collusion with any person submitting another Bid on this Contract.  Bidder warrants by submittal of the Bid that no 
conflicts of interest, actual or perceived, exist between Bidder, subcontractors, parent organizations, or other 
entities and the government of WCIND, its Board, or its appointed consultant team, including counsel. 
 
Bidder declares that Bidder has carefully examined the Contract Documents for the construction of the Project(s); 
that Bidder has been advised by the WCIND to inspect the site; and that Bidder is satisfied as to the quantity and 
conditions of the Work.  Bidder acknowledges that the description of the Work provided herein is brief and is 
intended only to indicate the general nature of the Work, and that this Bid is made according to the provisions and 
under the terms of the Contract Documents, which documents are hereby made a part of this Bid. 
 
Bidder further declares that WCIND will consider Bidder’s Total Bid Price to be the sum of the Fixed Prices and 
extended Unit Costs listed in Exhibit A hereto. Bidder intends to bid on the following projects. Bidder to circle “Y” of 
“N” for yes of no follow by initials in space provided: 
 
 Bid (Y/N)______       Phillippi Creek Maintenance Dredging 
 

 
 
 

              
Signature/Date       Print Name   
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SWORN STATEMENT UNDER SECTION 287.133 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A 

NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
1. This sworn statement is submitted to the West Coast Inland Navigation District (WCIND), Florida  

 
by             

(print individual’s name and title) 
 
 
for             

(print name of entity submitting sworn statement) 
 

whose business address is           
 
__________________________________________________________________________________ 
 
and its Federal Employer Identification Number (FEIN) is                            . 
(If the entity has no FEIN, include the Social Security Number of the individual signing 
 
this sworn statement       .) 

 
2. I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, means a 

violation of any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or with the 
United States, including, but not limited to, any bid or contract for goods or services, any lease for real 
property, or any contract for the construction or repair of a public building or public work, involving 
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 
 

3. I understand that “convicted” as defined in Section 287.133(1)(b), Florida Statutes, means a finding of guilt 
or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial 
court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury 
verdict, non-jury trial, entry of a plea of guilty or nolo contendere. 

 
4. I understand that “affiliate” as defined in Section 287.133(1)(a), Florida Statutes, means: 
 

A predecessor or successor of a person convicted of a public entity crime; or 
An entity under the control of any natural person who is active in the management of the entity and who 
has been convicted of a public entity crime.  The term “affiliate” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in the management of 
an affiliate.  The ownership by one person of shares constituting a controlling interest in another person, 
or a pooling of equipment or income among persons when not for fair market value under an arm’s length 
agreement, shall be a prima facie case that one person controls another person.  A person who knowingly 
enters into a joint venture with a person who has been convicted of a public entity crime in Florida during 
the preceding 36 months shall be considered an affiliate. 

 
5. I understand that a “person” as defined in Section 287.133(1)(e), Florida Statutes, means any natural person 

or any entity organized under the laws of any state or the United States with the legal power to enter into 
a binding contract and which bids or applies to bid on contracts let by a public entity, or which otherwise 
transacts or applies to transact business with a public entity.  The term “person” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity. 
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6. Based on information and belief, the statement which I have marked below is true in relation to the entity 

submitting this sworn statement.  (Please indicate which statement applies.) 
 

                 Neither the entity submitting this sworn statement, nor any officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, 
nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to 
July 1, 1989. 

 
                 The entity submitting this sworn statement, or one or more its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, 
or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 
1, 1989. 
 
                 The entity submitting this sworn statement, or one or more its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, 
or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 
1, 1989.  However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, 
Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it 
was not in the public interest to place the entity submitting this sworn statement on the convicted vendor 
list.  (Attach a copy of the final order.) 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY 
IDENTIFIED IN PARAGRAPH 1 (ONE) IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH 
DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO UNDERSTAND THAT I AM REQUIRED TO 
INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUND 
PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 
             
        Signature 
             
           Date 
STATE OF     } 
COUNTY OF     } 
 

The foregoing instrument was acknowledged before me this      day of         ,              
(month, year) by       (name and title of corporate officer) of    
       (name of corporation), a     (state or place of 
incorporation), on behalf of the corporation. He/she is personally known to me or has produced    
    (type of identification) as identification. 
 
              
        (signature line for notary public) 
              

            (name of notary type, printed, or stamped) 
              
           (title or rank) 
              
               (serial number, if any) 
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SAMPLE CONTRACT 
 
 
This CONTRACT, is made and entered into this       day of   , 2025, by and between WEST 

COAST INLAND NAVIGATION DISTRICT, a governmental entity, hereinafter referred to as “WCIND,” and   

              , with its principal place of business at     

            ,    , hereinafter referred to as “CONTRACTOR”: 

 
WITNESSETH, that for and in consideration of the mutual covenants herein contained, running from each of the 
parties to the other, the parties hereto have agreed as follows: 
 

1. CONTRACTOR shall furnish all the materials, and perform all of the Work as indicated for the project 
specified below in the manner and form as provided by the specifications and documents for the West 
Coast Inland Navigation District which are attached hereto, referred to as “Contract Documents,” and 
made a part hereof as if fully contained herein.  

 
2. In consideration of performance of the Work as set forth in these Contract Documents, WCIND agrees 

to pay to CONTRACTOR the amount of        ($________) 
representing the Total Bid Price listed on the Bid Schedule(s) and to make such payments in the manner 
and at the times provided in the Contract Documents. 

 
3. WCIND shall make payments based upon the percentage completion and acceptance of each pay item 

no more frequently than once per month.  Payments shall be subject to retainage of five (5) percent to 
be distributed to CONTRACTOR upon final completion and acceptance by WCIND. 

 
4. CONTRACTOR agrees to complete the Work within the time specified in the Contract Documents and 

to accept as full payment hereunder the amount listed in Paragraph No. 2 above.  
 

5. In the event that CONTRACTOR shall fail to complete the Work within the time limit provided in the 
Contract Documents, liquidated damages shall be paid at the rate of Five Hundred Dollars ($500.00) 
per day for each day in default. Sundays and legal holidays shall be excluded in determining days in 
default. CONTRACTOR agrees that the liquidated damages set forth herein are not penalties and have 
been set based on an evaluation by WCIND of damages to WCIND and the public caused by untimely 
performance. Such damages may include additional costs of administering this Contract, including staff, 
legal, accounting, consultants and overhead and other administrative costs.  CONTRACTOR 
acknowledges that the amounts established for liquidated damages are fair and commercially 
reasonable. CONTRACTOR and WCIND have agreed to the liquidated damages in order to fix 
CONTRACTOR’s costs and to avoid later disputes over which items are properly chargeable to 
CONTRACTOR as a consequence of CONTRACTOR’s delays.     

 
6. CONTRACTOR and WCIND agree that this Contract shall be controlled and governed by the laws of the 

State of Florida.   In the event of litigation arising out of or relating to this, the sole and exclusive venue 
for any action shall lie in the State courts for Sarasota County, Florida. In the event of a legal action or 
other proceeding arising under this Contract or a dispute regarding any alleged breach, default, claim, 
or misrepresentation arising out of this Contract, whether or not a lawsuit or other proceeding is filed, 
the prevailing party shall be entitled to recover its reasonable attorneys’ fees and costs, whether 
incurred before suit, during suit, or at the appellate level. The prevailing party shall also be entitled to 
recover any attorneys’ fees and costs incurred in litigating the entitlement to attorneys’ fees and costs, 
as well as in determining or quantifying the amount of attorneys’ fees and costs due to it. The 
reasonable costs to which the prevailing party is entitled shall include costs that are taxable under any 
applicable statute, rule, or guideline, as well as non-taxable costs, including, but not limited to, costs 
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of investigation, copying costs, electronic discovery costs, telephone charges, mailing and delivery 
charges, information technology support charges, consultant and expert witness fees, travel expenses, 
court reporter fees, and mediator fees, regardless of whether such costs are otherwise taxable. 

 
IN WITNESS WHEREOF, the Parties hereto set their hands on the day and year first above written. 
 
Signed and delivered 
in the presence of: 
 WEST COAST INLAND NAVIGATION  
 DISTRICT: 
 
 
       By:         
         
ATTEST: 
       Title:             
       
 
 
Approved as to Form and Correctness: 
 
      
General Counsel 
 
 
       CONTRACTOR: 
    
              
      

  By:         
 
       Title:         
 
STATE OF FLORIDA  
COUNTY OF ____________     
  
THE FOREGOING INSTRUMENT was acknowledged before me by means of □ physical presence or □ online 
notarization, this ______ day of ____________________________, 2025, by 
___________________________________________________ who □ is personally known to me, or □ produced 
____________________________ as identification.    
  
 
[AFFIX NOTARY SEAL]    ______________________________   

Notary Public Signature  
  
       ______________________________  

Print Notary Name  
  

My Commission Expires:  
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FLORIDA PERFORMANCE AND PAYMENT BOND 
 
Public Construction Bond 

 
By this Bond, we          , as Principal and   
       , as Surety, are bound to the West Coast Inland 
Navigation District, Florida, herein called WCIND, in the sum of $       
  , for payment of which we ourselves, our heirs, personal representatives, successors, and assigns 
jointly and severally are liable. 
 

THE CONDITION OF THIS BOND IS that if Principal: 
 

1. Performs this Contract dated    , 2025, between Principal and WCIND for construction 
of the respective Work involving one or more of the following:  
a. Phillippi Creek Maintenance Dredging,  

 
2. This project is located within Sarasota County, the Contract being made a part of this Bond by reference, at 

the times and in the manner prescribed in the Contract; and 
 
3. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying 

Principal with labor, materials or supplies, used directly or indirectly by Principal in the prosecution of the 
Work provided for in the Contract; and 

 
4. Pays WCIND all loss, damages, expenses, costs, and attorney’s fees, including appellate proceedings, that 

WCIND sustains because of default by Principal, or faulty workmanship or material furnished or used by 
Principal, under this Contract; and 

 
5. Performs the guarantee of work and materials furnished under the Contract for the time specified in the 

Contract, then this Bond is void; otherwise, it remains in full force. 
 
Any action instituted by a claimant under this Bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05(2), Florida Statutes. 
 
Any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected 
with the Contract or the changes do not affect Surety’s obligation under this Bond. 
 
 
 

       Date:   ___   , 2025 
PRINCIPAL 
By:         Address:      

 Title              
                 
STATE OF    } 
COUNTY OF    } 
 
 The foregoing instrument was acknowledged before me this       day of 2025 by    
    (name and title of corporate officer) of       (name 
of corporation), a     (state or place of corporation), on behalf of this corporation.  He/she 
is personally known to me or has produced      (type of identification) as identification. 
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        (signature line for notary public) 
 
              
        (name of notary type, printed, or stamped) 
 
              
        (title or rank) 
 
              
        (serial number, if any) 
 

            Date:     , 2025 
 SURETY 

By:        Address:       
 Title              

                 
STATE OF    } 
COUNTY OF    } 
 
 The foregoing instrument was acknowledged before me this       day of 2025 by    
    (name and title of corporate officer) of       (name 
of corporation), a     (state or place of corporation), on behalf of this corporation.  He/she 
is personally known to me or has produced      (type of identification) as identification. 
 
              
        (signature line for notary public) 
 
              
                 (name of notary type, printed, or stamped) 
 
              
        (title or rank) 
 
              
        (serial number, if any) 
 
 
CONTRACTOR is required to execute and deliver the original copy of this Bond to the West Coast Inland Navigation 
District, Florida. 
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DRUG FREE WORKPLACE FORM 
 
The undersigned vendor in accordance with Section 287.087 Florida Statute hereby certifies that 
 
              
 (name of business) does: 
 
Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use 
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against 
employees for violations of such prohibition. 
 
Inform employees about the dangers of drug abuse in the workplace, the business’ policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that 
may be imposed upon employees for drug abuse violations. 
 
Give each employee engaged in providing the commodities or contractual services that are under Bid, a copy of the 
statement specified in subsection (1). 
 
In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities 
or contractual services that are under Bid, the employee will abide by the terms of the statement and will notify the 
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any 
controlled substance law of the United States or any state, for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program 
if such is available in the employee’s community, by any employee who is so convicted. 
 
Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 
 
As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 
 
 

     Signature:___________________________ 
 
     Date:_______________________________ 

 
 
NAME OF BIDDER             
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CONTRACT FOR WEST COAST INLAND NAVIGATION DISTRICT  
Phillippi Creek Maintenance Dredging 

 
GENERAL CONDITIONS 

 
 

1. INTENT OF CONTRACT DOCUMENTS 
 
1.1 It is the intent of the Contract Documents to describe a functionally complete project (or portion thereof) to 
be constructed in accordance with the Contract Documents. Any work, materials, or equipment that may reasonably 
be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether 
or not specifically called for. When words which have a well-known technical or trade meaning are used to describe 
work, materials, or equipment, such words shall be interpreted in accordance with that meaning. Reference to 
standard specifications, manuals, or codes of any technical society, organization, or association, or to the laws or 
regulations of any governmental authority having jurisdiction over the Project, whether such reference be specific 
or by implication, shall mean the latest standard specification, manual, code, law, or regulation in effect at the time 
the Work is performed, except as may be otherwise specifically stated herein. 
 
1.2. If before or during the performance of the Work, CONTRACTOR discovers a conflict, error, or discrepancy in 
the Contract Documents, CONTRACTOR immediately shall report same to WCIND in writing and before proceeding 
with the Work affected, and thereby shall obtain a written interpretation or clarification from the WCIND. 
CONTRACTOR shall take field measurements and verify field conditions and shall carefully compare such field 
measurements and conditions and other information known to CONTRACTOR with the Contract Documents before 
commencing any portion of the Work. 
 
1.3. Drawings are intended to show general arrangements, design and extent of work and are not intended to 
serve as shop drawings.  Specifications are separated into divisions for convenience of reference only and shall not 
be interpreted as establishing divisions for the Work, trades, subcontracts, or extent of any part of the Work.  In the 
event of a discrepancy between or among the drawings, specifications or other Contract Document provisions, 
CONTRACTOR shall be required to comply with the provision which is the more restrictive or stringent requirement 
upon the CONTRACTOR, as determined by the WCIND.  Unless otherwise specifically mentioned, all anchors, bolts, 
screws, fittings, fillers, hardware, accessories, trim and other parts required in connection with any portion of the 
Work to make a complete, serviceable, finished and first quality installation shall be furnished and installed as part 
of the Work, whether or not called for by the Contract Documents. 
 
1.4. ORAL STATEMENTS:  No oral statement of any person shall modify or otherwise affect the terms, conditions 
or specifications stated in this contract.  All modifications to the Contract must be made in writing by the parties. 
 
1.5. CONTRACT DOCUMENTS: The following documents shall comprise of the contract documents:  

a. The Bidding Documents.  
b. General Conditions.  
c. Supplementary Conditions.  
d. Technical Specifications. 
e. Contract  

 
1.6 DEFINITIONS: Unless otherwise specified, the following terms shall have the meanings indicated: 

• AGENT: West Coast Inland Navigation District (WCIND), 200 East Miami Avenue, Venice, FL 34285. 
• CONTRACT: The written agreement between WCIND and CONTRACTOR covering the Work to be 

performed, including all Contract Documents. 
• CONTRACTOR: The person, firm, or corporation with whom WCIND has entered into the Contract. 
• NOTICE TO PROCEED (NTP): A written notice from WCIND to CONTRACTOR authorizing commencement of 

the Work. 
• OWNER: Sarasota County Board of County Commissioners, 1660 Ringling Blvd., Sarasota, FL 34236. 
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• PROJECT: Maintenance dredging of Phillippi Creek, Sarasota County, FL, to restore navigable depths of -
4.0 feet Mean Low Water (MLW). 

• WORK: All labor, materials, equipment, and tasks necessary to complete the project as described in the 
Contract Documents. 

 
1.7 WORK NOT COVERED BY FDOT SPECIFICATIONS: Where the Work involves elements not covered by the Florida 
Department of Transportation (FDOT) Standard Specifications for Road and Bridge Construction, the CONTRACTOR 
shall perform the Work in accordance with these Contract Documents, including Technical Specifications and 
Contract Drawings.  
  
2. INVESTIGATION AND UTILITIES 
 
2.1. CONTRACTOR shall have the sole responsibility of satisfying itself concerning the nature and location of the 
Work and the general and local conditions, and particularly, but without limitation, with respect to the following:  
those affecting transportation, access, disposal, handling and storage of materials; availability and quality of labor; 
water and electric power; availability and condition of roads; work area; living facilities; climatic conditions and 
seasons; physical conditions at the work-site and the project area as a whole; topography and ground surface 
conditions; nature and quantity of the surface materials to be encountered; subsurface conditions; equipment and 
facilities needed preliminary to and during performance of the Work; and all other costs associated with such 
performance.  The failure of CONTRACTOR to acquaint itself with any applicable conditions shall not relieve 
CONTRACTOR from any of its responsibilities to perform under the Contract Documents, nor shall it be considered 
the basis for any claim for additional time or compensation. 

 
2.2. CONTRACTOR shall locate all existing roadways, railways, drainage facilities and utility services above, upon, 
or under the Project Site, said roadways, railways, drainage facilities and utilities being referred to herein as the 
“Utilities”. CONTRACTOR shall contact the owners of all Utilities to determine the necessity for relocating or 
temporarily interrupting any Utilities during the construction of the Project. CONTRACTOR shall schedule and 
coordinate its Work around any such relocation or temporary service interruption. CONTRACTOR shall be 
responsible for properly shoring, supporting, and protecting all Utilities at all times during the course of the Work. 
 
2.3  The CONTRACTOR shall be responsible for applying for and obtaining all permits necessary for the work from 
the applicable government agencies, specifically Sarasota County, and the U.S. Coast Guard for the Notice to 
Mariners, as needed, unless otherwise obtained by the WCIND or Sarasota County. State and federal permits which 
have been obtained by WCIND are provided as part of these documents. 
 
3. PROJECT SCHEDULE AND CONTRACT TIME 
 
3.1 The Work shall commence no sooner than December 1, 2025. The Work shall be completed no later than 
June 30, 2026. Time is of the essence throughout this Contract. The CONTRACTOR shall prosecute the Work with 
due diligence, ensuring public convenience and minimizing disruption to navigation, as required by Sarasota County 
regulations and permit conditions. Contract time may be extended only for excusable delays (e.g., weather, permit-
related stoppages) as approved by WCIND in writing, with procedures for extensions outlined in Clause 37. 
 
3.2. The CONTRACTOR, within ten (10) business days after receipt of the Signed Contract, shall prepare and 
submit to the WCIND, for review and approval, a detailed progress schedule for the Project.  The progress schedule 
shall relate to all Work required by the Contract Documents and shall provide for expeditious and practicable 
execution of the Work within the Contract Time.  The Progress Schedule shall indicate the dates for starting and 
completing the various stages of the Work including mobilization and demobilization. 
 
3.3. The progress schedule shall be updated weekly by the CONTRACTOR.  All weekly updates to the progress 
schedule shall be subject to the WCIND’s review and approval.   
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3.4. The CONTRACTOR shall document daily progress and coordination of all project construction monitoring 
requirements and complete and file all necessary daily reports with WCIND as called for in the Technical 
Specifications.  
 
4. PROGRESS PAYMENTS 
 
4.1. Prior to submitting the first monthly Application for Payment, CONTRACTOR shall submit to WCIND, for 
review and approval, a schedule of values based upon the Contract Price, listing the major elements of the Work and 
the dollar value for each element. After its approval by the WCIND, this schedule of values shall be used as the basis 
for the CONTRACTOR’s monthly Applications for Payment. Payments shall be made for Work satisfactorily 
completed, with no payment for items not incorporated unless approved under Clause 4.3. 
 
4.2. Prior to submitting first monthly Application for Payment, CONTRACTOR shall submit to the WCIND a 
complete list of all its proposed subcontractors and materialmen, showing the work and materials involved and the 
dollar amount of each proposed subcontract and purchase order.  In order to qualify as eligible for 60% mobilization, 
CONTRACTOR shall demonstrate that equipment, material and supervision is in place and construction is functional 
by dredging 200 cy and placement of that material in the intended disposal area. After request for mobilization, the 
first Application for Payment for dredging or construction shall be submitted no earlier than thirty (30) days after 
the determination and acceptance of Mobilization. 
 
4.3. If payment is requested on the basis of materials and equipment not incorporated into the Project, but 
delivered and suitably stored at the site or at another location agreed to by WCIND in writing, the Application for 
Payment shall also be accompanied by a bill of sale, invoice, or other documentation warranting that the WCIND has 
received the materials and equipment free and clear of all liens, charges, security interests, and encumbrances, that 
the materials meet the specifications along with evidence that the materials and equipment are covered by 
appropriate property insurance and other arrangements to protect the WCIND’s interest therein, all of which shall 
be subject to the WCIND’s satisfaction. A retainage of five (5) percent shall be withheld from each payment until 
final completion and acceptance by WCIND, with retainage released upon substantial completion unless otherwise 
specified. 
 
4.4. CONTRACTOR shall submit its monthly Application for Payment to the WCIND on or before the 25th day of 
each month for work performed during the previous month.  Invoices received after the 25th day of each month 
shall be considered for payment as part of the next month’s application.  Within ten (10) calendar days after 
receipt of each Application for Payment, the WCIND shall either: 
 

 4.4.1. indicate approval of the requested payment; 
 
 4.4.2. indicate approval of only a portion of the requested payment, stating in writing reasons therefore; 
 

 4.4.3. return the Application for Payment to the CONTRACTOR indicating, in writing, the reason for 
refusing to approve payment; or 
 

 4.4.4.    in the event of a total denial and return of the Application for Payment by the WCIND, the 
CONTRACTOR may make the necessary corrections and resubmit the Application for Payment.  The WCIND 
shall, within thirty (30) calendar days after the WCIND’s approval of an Application for Payment, pay the 
CONTRACTOR the amounts so approved, provided, however, in no event that the WCIND is obligated to pay 
any amount greater than that portion of the Application for Payment approved by the WCIND. 

 
4.5. The WCIND shall retain five percent (5%) of the gross amount of each monthly payment request or five (5%) 
of the portion thereof approved by the WCIND for payment, whichever is less.  Such sum shall be accumulated and 
not released to CONTRACTOR until final payment is due upon final acceptance of project by WCIND. 
 
4.6. Monthly payments to CONTRACTOR shall in no way imply, or otherwise be considered approval or 
acceptance of CONTRACTOR’s work. 
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4.7 COMPENSATION FOR ALTERED QUANTITIES: If the actual quantity of any pay item varies by more than 30% from 
the estimated quantity in the Bid Schedule, either party may request negotiation of a revised unit price to account 
for economies of scale. WCIND may adjust the Contract Amount via Change Order to reflect such negotiations, 
ensuring fair compensation for the altered scope. 
 
4.8 PERFORMANCE AND PAYMENT BONDS: The CONTRACTOR shall provide a Florida Performance and Payment 
Bond in the full amount of the Contract Price, as specified in the Contract Documents and Sections 255.05 or 713.23 
Florida Statutes, to secure faithful performance and payment of all labor and materials. The bond shall be referenced 
in the executed Contract and comply with the requirements outlined in the Bidding Documents. 
 
4.9 ACCEPTANCE AND FINAL PAYMENT: Upon completion of the Work and acceptance by WCIND, the CONTRACTOR 
shall submit a final Application for Payment, including all required documentation (e.g., as-built drawings, surveys). 
WCIND shall verify completion, release retainage, and issue final payment within 30 days of acceptance, subject to 
any deductions for defective work or unresolved claims. 
 
5. PAYMENTS WITHHELD 
 
5.1. The WCIND may decline to approve any Application for Payment, or portions thereof, because of 
subsequently discovered evidence or subsequent inspections.  The WCIND may nullify the whole or any part of any 
approval for payment previously issued and the WCIND may withhold any agreement between the WCIND and 
CONTRACTOR, to such extent as may be necessary in the WCIND’s opinion to protect it from loss because of: 
 
 5.1.1. Defective Work not remedied; 
 
 5.1.2. Third party claims filed or reasonable evidence indicating probable filing of such claims; 
 
  5.1.3. Failure of CONTRACTOR to make payment properly to subcontractors or for labor, materials or 

equipment; 
 

 5.1.4. Reasonable doubt that the Work can be completed for the unpaid balance of the Contract Amount; 
 
 5.1.5. Reasonable indication that the Work will not be completed within the Contract Time; 
 
 5.1.6. Unsatisfactory prosecution of the Work by the CONTRACTOR, or 
 
 5.1.7. Any other material breach of the Contract Documents. 
 
5.2. If these conditions in Subsection 5.1 are not remedied or removed, the WCIND may, after three (3) days 
written notice, rectify the same at CONTRACTOR’s expense.  The WCIND also may offset against any sums due 
CONTRACTOR the amount of any liquidated or unliquidated obligations of CONTRACTOR whether relating to or 
arising out of this Agreement or any other agreement between CONTRACTOR and the WCIND. 
 
6. FINAL PAYMENT 
 
6.1. The WCIND shall make final payment to CONTRACTOR within thirty (30) calendar days after: 
 
 6.1.1 The Work is finally inspected and accepted by the WCIND, provided that CONTRACTOR first, and as 

an explicit condition precedent to the accrual of CONTRACTOR’s right to final payment, shall have furnished 
the WCIND with any and all documentation that may be required by the Contract Documents and the WCIND, 
and 

 
 6.1.2 The Work is inspected, and final approval is given by all applicable government agencies, as deemed 

necessary. 
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6.2. CONTRACTOR’s acceptance of final payment shall constitute a full waiver of any and all claims by 
CONTRACTOR against the WCIND arising out of this Agreement or otherwise relating to the Project, except those 
previously made in writing and identified by CONTRACTOR as unsettled at the time of the final Application for 
Payment.  Neither the acceptance of the Work nor payment by the WCIND shall be deemed to be a waiver of the 
WCIND’s right to enforce any obligations of CONTRACTOR hereunder or to the recovery of damages for defective 
Work not discovered by the WCIND at the time of final inspection. 
 
7. CONTRACT TIME EXTENSIONS 
 
7.1. CONTRACTOR shall be solely responsible for all construction means, methods, techniques, sequences, and 
procedures, as well as coordination of all portions or the Work under the Contract Documents, and the coordination 
of the WCIND’s suppliers and CONTRACTORs.  
  
7.2. Should CONTRACTOR be obstructed or delayed in the prosecution or completion of the Work as a result of 
unforeseeable causes beyond the control of CONTRACTOR, and not due to its fault or neglect, including but not 
restricted to acts of God or of the public enemy, acts of government, fires, floods, epidemics, quarantine regulation, 
strikes or lockouts, CONTRACTOR shall notify the WCIND in writing within forty-eight (48) hours after the 
commencement of such delay, stating the cause or causes thereof, or be deemed to have waived any right which 
CONTRACTOR may have had to request a time extension. 
 
7.3. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the 
Work from any cause whole or in part, shall relieve CONTRACTOR of his duty to perform or give rise to any right to 
damages or additional compensation from the WCIND.  CONTRACTOR expressly acknowledges and agrees that it 
shall receive no damages for delay.  CONTRACTOR’s sole remedy, if any, against the WCIND will be the right to seek 
an extension to the Contract Time; provided, however, the granting of any such time extension shall not be a 
condition precedent to the aforementioned “No Damage for Delay” provision. This paragraph shall expressly apply 
to claims for early completion, as well as to claims based on late completion. 
 
7.4. The performance of work under the contract may be terminated by the WCIND in whole or in part whenever 
the WCIND determines that termination is in the WCIND's best interest.  Any such termination shall be affected by 
the delivery to the CONTRACTOR of a written notice of termination of at least fifteen (15) days before the date of 
termination, specifying the extent to which performance of the work under the contract is terminated and the date 
upon which such termination becomes effective.  After receipt of a notice of termination, except as otherwise 
directed, the CONTRACTOR shall stop work on the date of the receipt of the notice or other date specified in the 
notice; place no further orders or subcontracts for materials, services or facilities except as necessary for completion 
of such portion of the work not terminated; terminate all vendors and subcontracts; and settle all outstanding 
liabilities and claims. 
 
7.5. The WCIND reserves the right to terminate the contract if the WCIND determines that the CONTRACTOR has 
failed to perform satisfactorily the work required, as determined by the WCIND.  In the event the WCIND decides to 
terminate the contract for failure to perform satisfactorily, the WCIND shall give to the CONTRACTOR at least fifteen 
(15) days written notice before the termination takes effect.  The fifteen-day period will begin upon the mailing of 
notice by the WCIND.  If the CONTRACTOR fails to cure the default within the fifteen (15) days specified in the notice 
and the contract is terminated for failure to perform satisfactorily, the CONTRACTOR shall be entitled to receive 
compensation for all reasonable, allocable and allowable contract services satisfactorily performed by the 
CONTRACTOR up to the date of termination that were accepted by the WCIND prior to the termination.  In the event 
the WCIND terminates the contract because of the default of the CONTRACTOR, the CONTRACTOR shall be liable for 
all excess costs that the WCIND is required to expend to complete the work under contract. 

 
8. CHANGES IN THE WORK 
 
8.1. The WCIND shall have the right at any time during the progress of the Work to increase or decrease the 
Work.  Promptly after being notified of a change, CONTRACTOR shall submit an itemized estimate of any cost or time 
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increases or savings it foresees as a result of the change.  Except in an emergency endangering life or property, or as 
expressly set forth herein, no addition or changes to the Work shall be made except upon written order of the 
WCIND, and the WCIND shall not be liable to the CONTRACTOR for any increased compensation without such written 
order. 
 
9. CLAIMS AND DISPUTES 
 
9.1. A claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the terms 
of the Contract Documents, payment of money, extension of time or other relief with respect to the terms of the 
Contract Documents.  The term “Claim” also includes other disputes and matters in question between the WCIND 
and CONTRACTOR arising out of or relating to the Contract Documents. The responsibility to substantiate a Claim 
shall rest with the party making the Claim. 
 
9.2. Claims by the CONTRACTOR shall be made in writing to the WCIND within forty-eight (48) hours after the 
first day of the event giving rise to such Claim or else the CONTRACTOR shall be deemed to have waived the Claim.  
Written supporting data shall be submitted to the WCIND within fifteen (15) calendar days after the occurrence of 
the event, unless the WCIND grants additional time in writing, or else the CONTRACTOR shall be deemed to have 
waived the Claim.   
 
9.3. The CONTRACTOR shall proceed diligently with its performance as directed by the WCIND, regardless of any 
pending claim, action, suit or administrative proceeding, unless otherwise agreed to by the WCIND in writing.  The 
WCIND shall continue to make payments in accordance with the Contract Documents during the pendency of any 
Claim. 
 
10. COMPLIANCE WITH LAWS 
 
10.1. CONTRACTOR agrees to comply, at its own expense, with all federal, state and local laws, codes, statutes, 
ordinances, rules, regulations and requirements applicable to the Project, including but not limited to those dealing 
with taxation, worker’s compensation, equal employment and safety (including, but not limited to, the Trench Safety 
Act, Chapter 553, Florida Statutes).  If CONTRACTOR observes that the Contract Documents are at variance 
therewith, it shall promptly notify the WCIND in writing. 
 
11. CLEANUP AND PROTECTIONS 
 
11.1. CONTRACTOR agrees to keep the Project Site including the staging area(s) clean at all times of debris, rubbish 
and waste materials arising out of the Work. At the completion of the Work, CONTRACTOR shall remove all debris, 
rubbish and waste materials from and about the Project Site and staging area, as well as all tools, appliances, 
construction equipment and machinery and surplus materials, and shall leave the Project Site and staging area clean 
and ready for occupancy by and to the satisfaction of the WCIND. CONTRACTOR shall use and maintain signage and 
fencing to secure the area of Work to keep people outside of the Project Work area during construction. 
 
12. ASSIGNMENT 
 
12.1. CONTRACTOR shall not assign this Agreement or any part thereof, without the prior consent in writing of the 
WCIND.  If CONTRACTOR does, with approval, assign this Agreement or any part thereof, it shall require that its 
assignee be bound to it and assume toward CONTRACTOR all of the obligations and responsibilities that 
CONTRACTOR has assumed toward the WCIND. 
 
13 PERMITS 
 
13.1. CONTRACTOR is responsible for acquiring all necessary local permits and fees associated with the local 
permits and coordination with the U.S. Coast Guard. WCIND or Sarasota County is responsible for obtaining the 
required State DEP and Federal USACE regulatory permits. CONTRACTOR is required to maintain compliance with all 
relevant local, state and federal authorizations.  



Page 33 of 45 
 

 
14. TERMINATION FOR DEFAULT 
 
14.1. CONTRACTOR shall be considered in material default of the Agreement and such default shall be considered 
cause for the WCIND to terminate the Agreement, in whole or in part, as further set forth in this Section, if 
CONTRACTOR: (1) fails to begin the Work under the Contract Documents within the time specified herein; or (2) fails 
to properly and timely perform the Work as directed by the WCIND or as provided for in the approved Progress 
Schedule; or (3) performs the Work unsuitably or neglects or refuses to remove materials or to correct or replace 
such Work as may be rejected as unacceptable or unsuitable; or (4) discontinues the prosecution of the Work; or (5) 
fails to resume Work which has been suspended within a reasonable time after being notified to do so; or (6) 
becomes insolvent or is declared bankrupt, or commits any act of bankruptcy; or (7) allows any final judgment to 
stand against it unsatisfied for more than ten (10) days; or (8) makes an assignment for the benefit of creditors; or 
(9) fails to obey any applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10) 
materially breaches any other provision of the Contract Documents. 
 
14.2. The WCIND shall notify CONTRACTOR in writing of CONTRACTOR’s default(s).  If the WCIND determines that 
CONTRACTOR has not remedied and cured the default(s) within seven (7) calendar days following receipt by 
CONTRACTOR of said written notice, then the WCIND, at its option, without releasing or waiving its rights and 
remedies against the CONTRACTOR’s sureties and without prejudice to any other right or remedy it may be entitled 
to hereunder or by law, may terminate CONTRACTOR’s right to proceed under the Agreement, in whole or in part, 
and take possession of all or any portion of the Work and any materials, tools, equipment, and appliances of 
CONTRACTOR, take assignments of any of CONTRACTOR’s subcontracts and purchase orders, and complete all or 
any portion of CONTRACTOR’s Work by whatever means, method or agency which the WCIND, in is sole discretion, 
may choose. 
 
14.3. If the WCIND deems any of the foregoing remedies necessary, CONTRACTOR agrees that it shall not be 
entitled to receive any further payments hereunder until after the Project is completed.  All monies expended and 
all of the costs, losses, damages and extra expenses, including all management, administrative and other overhead 
and other direct and indirect expenses (including WCIND and attorney’s fees) or damages incurred by the WCIND 
incident to such completion, shall be deducted from the Contract Amount. CONTRACTOR agrees to pay promptly to 
the WCIND on demand the full amount (including appeals) and interest thereon at the maximum legal rate of interest 
until paid.  If the unpaid balance of the Contract Amount exceeds all such costs, expenditures and damages incurred 
by the WCIND to complete the Work, such excess shall be paid to the CONTRACTOR.  The amount to be paid to the 
CONTRACTOR, shall be approved by the WCIND, upon application, and this obligation for payment shall survive 
termination of the Agreement. 
 
14.4. The liability of CONTRACTOR hereunder shall extend to and include the full amount of any and all sums paid, 
expenses and losses incurred, damages sustained, and obligations assumed by the WCIND in good faith under the 
belief that such payments or assumptions were necessary or required, in completing the Work and providing labor, 
materials, equipment, supplies, and other items therefore or re-letting the Work, and in settlement, discharge or 
compromise of any claims, demands suits, and judgments pertaining to or arising out of the Work hereunder. 
 
15. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION 
 
15.1. The WCIND shall have the right to terminate this Agreement without cause upon five (5) calendar days 
written notice to CONTRACTOR.  In the event of such termination for convenience, CONTRACTOR’s recovery against 
the WCIND shall be limited to that portion of the Contract Amount earned through the date of termination, together 
with any retainage withheld and reasonable termination expenses incurred, but CONTRACTOR shall not be entitled 
to any other or further recovery against the WCIND, including, but not limited to, damages or any anticipated profit 
on portions of the Work not performed. 
 
15.2. The WCIND shall have the right to suspend all or any portions of the Work upon giving CONTRACTOR not less 
than seven (7) calendar days’ prior written notice of such suspension.  If all or any portion of the Work is so 
suspended, CONTRACTOR’s sole and exclusive remedy shall be to seek an extension of time to its schedule in 
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accordance with the procedures set forth in the Contract Documents.  In no event shall the CONTRACTOR be entitled 
to any additional compensation or damages beyond compensation for costs of materials delivered to site.  Provided, 
however, if the ordered suspension exceeds six (6) months, the CONTRACTOR shall have the right to terminate the 
Agreement with respect to that portion of the Work which is subject to the ordered suspension. 
 
15.3  Notwithstanding the notice requirements of Sections 15.1 and 15.2 above, the WCIND may suspend, or 
terminate this contract with no advanced notice to the CONTRACTOR if:  
 

15.3.1  The license of the CONTRACTOR, or a subcontractor performing work under this contract, which is 
required to perform the work, lapses, or is otherwise terminated, suspended or revoked while the 
CONTRACTOR is performing the Work;  
 
15.3.2.  Any policy of insurance required under this contract lapses, is terminated, suspended or is revoked 
while the CONTRACTOR is performing the Work; or  
 
15.3.3  The WCIND determines, in its sole discretion that the CONTRACTOR, or subcontractors, are 
performing in such a manner so as to provide an unreasonable risk of personal injury or property damage. 

 
15.4. The WCIND shall, throughout the life of the contract, have the right of reasonable rejection and approval 
of staff or subcontractors assigned to the work by the CONTRACTOR.  If the WCIND reasonably rejects staff or 
subcontractors, the CONTRACTOR must provide replacement staff or subcontractors satisfactory to the WCIND in a 
timely manner and at no additional cost to the WCIND.  The day-to-day supervision and control of the 
CONTRACTOR’s employees and subcontractors is the responsibility solely of the CONTRACTOR. 
 
16. COMPLETION 
 
16.1. When applicable, phases of the entire Work (as designated in writing by the WCIND) are ready for its 
intended use, CONTRACTOR shall notify the WCIND in writing that the designated Phase of Work is substantially 
complete and request that the WCIND issue a Certificate of Substantial Completion (or Certificate of Partial 
Substantial Completion).  In all cases, work certified to be completed by the CONTRACTOR shall be supported by 
certified surveys coordinated with WCIND.  Refer to Technical Specifications Section for Record Drawings and Daily 
Reports.  Within a reasonable time thereafter, the WCIND and CONTRACTOR shall inspect the designated Phase of 
Work to determine the status of completion. If the WCIND does not consider the Work (or designated phase) 
substantially complete, the WCIND shall notify CONTRACTOR in writing giving the reasons why.  If the WCIND 
considers the Work (or designated phase) substantially complete, the WCIND shall prepare and deliver to 
CONTRACTOR a Certificate of Substantial Completion (or Certificate of Partial Substantial Completion) which shall 
fix the date of Substantial Completion for the designated Phase of Work and include a tentative punch list of items 
to be completed or corrected by CONTRACTOR before final payment.  The WCIND shall have the right to exclude 
CONTRACTOR from the Work and Project Site (or designated portion thereof) after the date of Substantial 
Completion, but the WCIND shall allow CONTRACTOR reasonable access to complete or correct items on the 
tentative punch list. 
 
16.2. Upon receipt of written certification by CONTRACTOR that a designated Phase of Work is completed in 
accordance with the Contract Documents and is ready for final inspection and acceptance and upon receipt of a final 
Application for Payment, the WCIND will make such inspection and, if they find the designated Phase of Work 
acceptable and fully performed under the Contract Documents, the WCIND shall promptly issue a final Certificate 
for Payment, recommending that, on the basis of his observations and inspection, and the CONTRACTOR’s 
certification that the designated Phase of Work has been completed in accordance with the terms and conditions of 
the Contract Documents, that the entire balance found to be due CONTRACTOR is due and payable.  Neither the 
final payment nor the retainage for the designated Phase of Work shall become due and payable until CONTRACTOR 
submits: all survey information and supporting data establishing payment or satisfaction of all obligations, such as 
receipt, releases and waivers of liens, arising out of the Contract Documents, to the extent and in such form as may 
be designated by the WCIND.  Unless and until the WCIND is completely satisfied with the designated Phase of 
completed Work, neither the final payment nor the retainage shall become due and payable. 
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17. WARRANTY 
 
17.1. CONTRACTOR shall obtain and assign to Sarasota County all express warranties given to CONTRACTOR or any 
subcontractors by any materialmen supplying materials, equipment or fixtures to be incorporated into the project.  
CONTRACTOR warrants to the WCIND and Sarasota County that any materials and equipment furnished under the 
Contract Documents shall be new unless otherwise specified, and that all Work shall be of good quality, free from 
all defects and in conformance with the Contract Documents.  CONTRACTOR further warrants to the WCIND that all 
materials and equipment furnished under the Contract Documents shall be applied, installed, connected, erected, 
used, cleaned and conditioned in accordance with the instructions of the applicable manufacturers, fabricators, 
suppliers or processors except as otherwise provided for in the Contract Documents. CONTRACTOR warrants that 
the Work, upon completion and prior to acceptance, shall conform to the Contract Documents, including specified 
depths and profiles as confirmed by the final survey. No warranty shall apply to changes in the dredged area after 
acceptance due to natural processes such as siltation, erosion, or hydrological conditions. CONTRACTOR shall also 
be responsible for any pay for replacement or repair of adjacent materials or Work which may be damaged as a 
result of such replacement or repair.  These warranties are in addition to those implied warranties to which Sarasota 
County is entitled as a matter of law. 
 
18. TESTS AND INSPECTIONS 
 
18.1. The WCIND, its respective representatives, agents, and governmental agencies with jurisdiction over the 
Project shall have access at all time to the Work, whether the Work is being performed on or off of the Project Site, 
for their observation, inspection, and testing. CONTRACTOR shall provide proper, safe conditions for such access.  
CONTRACTOR shall provide WCIND with timely notice of readiness of the Work for all required inspections, tests or 
approvals and shall provide transport as necessary for collecting required data. 
 
18.2. If the Contract Documents or any codes, laws, ordinances, rules or regulations of any public authority having 
jurisdiction over the Project require any portion of the Work to be specifically inspected, tested or approved, 
CONTRACTOR shall assume full responsibility, therefore, and pay all costs in connection therewith, and furnish 
WCIND the required certificates of inspection, testing, or approval.  All inspections, tests or approvals shall be 
performed in a manner and by organizations acceptable to the WCIND. 
 
18.3. If any Work that is to be inspected, tested or approved is covered without written concurrence from the 
WCIND, such Work must, if requested by WCIND, be uncovered for observation.  Such uncovering shall be at 
CONTRACTOR’s expense unless CONTRACTOR has given WCIND timely notice of CONTRACTOR’s intention to cover 
the same and WCIND has not acted with reasonable promptness to respond to such notice.  If any Work is covered 
contrary to written directions from WCIND, such Work must, if requested by WCIND, be uncovered for WCIND’s 
observation and be replaced at CONTRACTOR’s sole expense. 
 
18.4. Neither observations nor other actions by the WCIND, nor inspections, tests or approvals by others, shall 
relieve CONTRACTOR from CONTRACTOR’s obligations to perform the Work in accordance with the Contract 
Documents. 
 
19. DEFECTIVE WORK 
 
19.1. Work not conforming to the requirements of the Contract Documents shall be deemed defective Work.  If 
required by WCIND, CONTRACTOR shall correct all defective Work, whether or not fabricated, installed, or 
completed, or if the defective Work has been rejected by WCIND, remove it from the site and replace it with not 
defective Work. CONTRACTOR shall bear all direct, indirect and consequential costs of such correction or removal 
(including, but not limited to fees and charges of WCINDs, architects, attorneys and other professionals) made 
necessary thereby, and shall hold the WCIND harmless for same. 
 
19.2. If the WCIND considers it necessary or advisable that covered Work be observed by WCIND or inspected or 
tested by others, CONTRACTOR, at the WCIND’s request, shall uncover, expose, or otherwise make available for 
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observation, inspection or tests as the WCIND may require, that portion of the Work in question, furnishing all 
necessary labor, material and equipment.  If it is found that such Work is defective, CONTRACTOR shall bear all direct, 
indirect and consequential costs of such uncovering, exposure, observation, inspection and testing and of 
satisfactory reconstruction (including, but not limited to, fees and charges of WCINDs, architects, attorneys and 
other professionals), and the WCIND shall be entitled to an appropriate decrease in the Contract Amount.  If, 
however, such Work is not found to be defective, CONTRACTOR shall be allowed an increase in the Contract Amount 
and/or an extension to the Contract Time, directly attributable to such uncovering, exposure, observation, 
inspection, testing and reconstruction. 

 
19.3. If any portion of the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers with suitable 
materials or equipment, or fails to finish or perform the Work in such a way that the completed Work will conform 
to the Contract Documents, WCIND may order CONTRACTOR to stop the Work, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of the WCIND to stop the Work shall not give rise to 
any duty on the part of the WCIND to exercise this right for the benefit of CONTRACTOR or any other party. 
 
19.4. Should the WCIND determine, at its sole opinion, it is in the WCIND’s best interest to accept defective Work, 
the WCIND may do so.  CONTRACTOR shall bear all direct, indirect and consequential costs attributable to the 
WCIND’s evaluation of and determination to accept defective Work.  If such determination is rendered prior to final 
payment, a Change Order shall be executed evidencing such acceptance of such defective Work, incorporating the 
necessary revisions in the Contract Documents and reflecting an appropriate decrease in the Contract Amount.  If 
the WCIND accepts such defective Work after final payment, CONTRACTOR shall promptly pay the WCIND an 
appropriate amount to adequately compensate the WCIND for its acceptance of the defective Work. 
 
19.5. If CONTRACTOR fails, within a reasonable time after the written notice from the WCIND, to correct defective 
Work or to remove and replace rejected defective Work as required by WCIND, or if CONTRACTOR fails to perform 
the Work in accordance with the Contract Documents, or if CONTRACTOR fails to comply with any of the provisions 
of the Contract Documents, the WCIND may, after seven (7) days written notice to CONTRACTOR, correct and 
remedy any such deficiency. The WCIND, in its sole and absolute discretion, shall determine the amount of time 
which is reasonably necessary for the CONTRACTOR to correct, remove or replace defective Work.  To the extent 
necessary to complete corrective and remedial action, the WCIND may exclude CONTRACTOR from any or all of the 
Project Site, take possession of all or any part of the Work, and suspend CONTRACTOR’s services related thereto, 
take possession of CONTRACTOR’s tools, appliances, construction equipment and machinery at the Project Site and 
incorporate in the Work all materials and equipment stored at the Project Site or for which the WCIND has paid 
CONTRACTOR but which are stored elsewhere.  CONTRACTOR shall allow the WCIND and its respective 
representatives, agents, and employees such access to the Project Site as may be necessary to enable the WCIND to 
exercise the rights and remedies under this paragraph.  All direct, indirect and consequential costs of the WCIND in 
exercising such rights and remedies shall be charged against CONTRACTOR, and a Change Order shall be issued, 
incorporating the necessary revisions to the Contract Documents, including an appropriate decrease to the Contract 
Amount.  Such direct, indirect and consequential costs shall include, but not be limited to, fees and charges of 
WCINDs, architects, attorneys and other professionals, all court costs and all costs of repair and replacement or work 
of others destroyed or damaged by CONTRACTOR shall not be allowed an extension of the Contract Time because 
of any delay in performance of the Work attributable to the exercise by the WCIND of the WCIND’s rights and 
remedies hereunder. 
 
20. SUPERVISION AND SUPERINTENDENTS 
 
20.1. CONTRACTOR shall plan, organize, supervise, schedule, monitor, direct and control the Work competently 
and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to 
perform the work in accordance with the Contract Documents.  CONTRACTOR shall be responsible to see that the 
finished work complies accurately with the Contract Documents.  CONTRACTOR shall keep on the Work at all times 
during its progress a competent resident superintendent, who shall not be replaced without prior written notice to 
the WCIND except under extraordinary circumstances. The superintendent shall be CONTRACTOR’s representative 
at the Project Site and shall have authority to act on behalf of CONTRACTOR.  All communications given to the 
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superintendent shall be as binding as if given to the CONTRACTOR.  The WCIND shall have the right to direct 
CONTRACTOR to remove and replace its Project superintendent, with or without cause. 
 
20.2  The WCIND, as designated by Sarasota County, shall have the authority to act on behalf of Sarasota County 
as specified in this Contract. 
 
21. PROTECTION OF WORK 
 
21.1. CONTRACTOR shall fully protect the Work from loss or damage and shall bear the cost of any such loss or 
damage until final payment has been made.  If CONTRACTOR or any one for whom CONTRACTOR is legally liable is 
responsible for any loss or damage to the Work, or other Work or materials of the WCIND or the WCIND’s separate 
CONTRACTORs, CONTRACTOR shall be charged with the same, and any monies necessary to replace such loss or 
damage shall be deducted from any amounts due CONTRACTOR. 
 
21.2  The WCIND shall have no responsibility to maintain or protect the property, equipment, material, or supplies 
of the CONTRACTOR or subcontractors while such property is located on the Project Site’s premises. The 
CONTRACTOR acknowledges that it is solely responsible for its own property. Nothing in this contract shall be 
construed to establish any bailment or create a bailor/bailee relationship amongst the parties. 
 
21.3. CONTRACTOR shall not load or permit any part of any structure to be loaded in any manner that will 
endanger the structure, nor shall CONTRACTOR subject any part of the Work or adjacent property to stresses or 
pressures that will endanger it. 
 
21.4. CONTRACTOR shall not disturb any benchmark established by the WCIND, or consultant on behalf of WCIND, 
with respect to the Project. If CONTRACTOR, or its subcontractors, agents or anyone for whom CONTRACTOR is 
legally liable, disturbs the WCIND’s benchmark, CONTRACTOR shall immediately notify the WCIND. The 
CONTRACTOR shall reestablish the benchmark using a professional surveyor and mapper registered in the State of 
Florida to the satisfaction of the WCIND; otherwise the WCIND shall reestablish the benchmark and CONTRACTOR 
shall be liable for all costs incurred by the WCIND associated therewith. 
 
22. EMERGENCIES 
 
22.1. In the event of an emergency affecting the safety or protection of persons or the Work or property at the 
Project Site or adjacent thereto, CONTRACTOR, without special instructions or authorization from the WCIND is 
obligated to act to prevent threatened damage, injury or loss.  CONTRACTOR shall give WCIND written notice within 
twenty-four (24) hours after the occurrence of the emergency, if CONTRACTOR believes that after the occurrence of 
the emergency any significant changes in the Work or variations from the Contract Documents have been caused 
thereby.  If the WCIND determines that a change in the Contract Documents is required because of the action taken 
in response to an emergency, a Change Order shall be issued to document the consequences of the changes or 
variations.  If CONTRACTOR fails to provide the twenty-four (24) hour written notice noted above, the CONTRACTOR 
shall be deemed to have waived any right it otherwise may have had to seek an adjustment to the Contract Amount 
or an extension to the Contract Time. 

 
23. USE OF PREMISES 
 
23.1. CONTRACTOR shall coordinate with the WCIND and under the direction of the WCIND shall confine all 
construction equipment, the storage of materials and equipment and the operations of workers to the Project Site 
and land and areas identified in and permitted by the Contract Documents and other lands and areas permitted by 
law, rights of way, permits and easements, and shall not unreasonably encumber the Project Site with construction 
equipment or other material or equipment.  CONTRACTOR shall assume full responsibility for any damage to any 
such land or area, or to Sarasota County or occupant thereof, or any land or areas contiguous thereto, resulting from 
the performance of the Work. 
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23.2 The WCIND may identify a “staging area” or “areas” for which the CONTRACTOR shall utilize to access the 
portions of the Project Site where the Work shall take place. The CONTRACTOR agrees to keep its equipment, 
material, supplies staff and employees (including that of subcontractors) in the staging area as necessary to avoid 
disruption and inconvenience to adjacent occupants and residents.  Should CONTRACTOR utilize areas not covered 
in the regulatory permits for staging, the CONTRACTOR is responsible for securing authorization to use those areas.  
 
24. SAFETY 
 
24.1. CONTRACTOR shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with all designated Phases of the Work.  CONTRACTOR shall take all necessary precautions 
for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to: 
 
 24.1.1 All employees on the Work and other persons and/or organizations who may be affected thereby; 
 
 24.1.2 All the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Project Site;  
 
 24.1.3 Other property on Project Site or adjacent thereto, including trees, shrubs, walks, pavements, 

roadways, structures, utilities and any underground structures or improvements not designated for removal, 
relocation or replacement in the Contract Documents; and 

 
 24.1.4 Boat traffic from collisions with pipelines, barges and other equipment associated with the project.  

The area is heavily used by small to medium size recreational vessels and construction barges. If used, all 
pipeline shall be clearly marked to minimize the potential for boat strikes to the pipelines, submerged and 
floating. CONTRACTOR shall meet USCG standards for all buoys and markers along the pipeline. Due to high 
boat traffic on weekends, WCIND and CONTRACTOR shall develop a schedule considering safety to the public 
and CONTRACTOR based on the specific Phase of Work and Work Plan prepared by CONTRACTOR.  

 
24.2 CONTRACTOR shall comply with all applicable codes, laws, ordinances, rules, and regulations of any public 
body having jurisdiction for the safety or persons or property or to protect them from damage, injury, or loss. 
CONTRACTOR shall erect and maintain all necessary safeguards for such safety and protection.  CONTRACTOR shall 
notify owners of adjacent property and of underground structures and improvements and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation or 
replacement of their property.  CONTRACTOR’s duties and responsibilities for the safety and protection of the Work 
shall continue until such time as the Work is completed and final acceptance of same by the WCIND has occurred. 
 
24.3 CONTRACTOR shall designate a responsible representative at the Project Site whose duty shall be the 
prevention of accidents.  This person shall be CONTRACTOR’s superintendent unless otherwise designated in writing 
by CONTRACTOR to the WCIND. 
 
25. PROJECT MEETINGS 
 
25.1. Prior to the commencement of Work, the CONTRACTOR shall attend one mandatory preconstruction 
meetings to be scheduled by WCIND to include the WCIND and Sarasota County and others as appropriate to discuss 
the Progress Schedule, procedures for other submittals, for processing Applications for Payment, and to establish a 
working understanding among the parties as to the designated Phases of Work.  During the prosecution of the Work, 
the CONTRACTOR shall attend any and all meetings convened by the WCIND with respect to the Project, when 
directed to do so. Meetings shall be at least bi-weekly as scheduled and adjusted as needed by the WCIND.  
CONTRACTOR shall have its subcontractors and suppliers attend all such meetings (including the preconstruction 
conference) as may be directed by the WCIND. 
 
26. HOURS OF WORK 
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26.1 Regular working hours are defined as up to 12 hours per day, Monday through Saturday, from 7:00 AM to 
7:00 PM, excluding Sundays and holidays, unless otherwise approved by the West Coast Inland Navigation District 
(WCIND) and Sarasota County. Bidders shall adhere to these hours to minimize disruption to navigation and 
surrounding communities.   
 
27. INSURANCE 
27.1 CONTRACTOR will purchase and maintain such insurance as will protect CONTRACTOR from claims under 
Worker’s Compensation laws, disability benefit laws or other similar employee benefit laws; from claims for 
damages because of bodily injury, occupational sickness or disease, or death of its employees including claims 
insured by usual personal injury, sickness and disease, or death of any person other than its employees including 
claims insured by usual personal injury liability coverage; and from claims for injury to or destruction of tangible 
property including loss of use resulting there from any and all of which may arise out of or result from 
CONTRACTOR’s operations under the Contract Documents, whether such operations be by itself or any 
Subcontractor or anyone directly or indirectly employed by any of them or for whose acts any of them may be 
legally liable.  This insurance shall be written for no less than the limits of liability specified in the Contract 
Documents or required by law, whichever is greater, and shall include contractual liability insurance. 
 
27.2 As a prerequisite to WCIND signing the Contract, CONTRACTOR will file with WCIND two (2) copies of a 
certificate of insurance acceptable to WCIND. 
 
27.3 The certificate of insurance will show the effectiveness of all required insurance for CONTRACTOR and for 
each of its subcontractors.  The certificate of insurance shall state that WCIND will be notified in writing at least 
fifteen (15) days prior to the cancellation of any policies required of CONTRACTOR, state that the coverage is 
primary, and shall be in the types and amounts stated in the Contract Documents.  Certificates should include 
producer’s phone number and reference the name of the Project. 
 
27.4 No work shall commence under this Contract until WCIND’s authorized representative has given written 
approval of the insurance certificates. 
 
27.5 The certificate of insurance must contain the following limits: 
 
27.5.1 Workers’ Compensation – Coverage to apply for all employees for Statutory Limits in compliance with the 
applicable state and federal laws.  The policy must include Employers’ Liability with a minimum limit of 
$500,000.00 for each accident.  The certificate shall include a waiver of subrogation from the carrier.  In addition, 
Worker’s Compensation coverage shall be endorsed to include federal Longshore and Harbor Workers’ Act 
coverage and Maritime Employers Liability (Jones Act) coverage with minimum limits of $500,000.00 per 
occurrence for employees working in, on, or near navigable waters. 
 
27.5.2 Commercial General Liability – Shall have minimum limits of $500,000.00 per occurrence.  Combined 
Single Limit for Bodily Injury Liability and Property Damage Liability.  This shall include Premises and/or Operations, 
Independent Contractors and Products and/or Completed Operations Broad Form Property Damage, XCU 
Coverage, and a Contractual Liability Endorsement.  Said coverage must be on an occurrence basis. WCIND, its 
Board members, officers and employees, and Sarasota County Board of County Commissioners, its officers and 
employees shall be included as an Additional Insured. 
 
27.5.3 Business Automobile Policy – Shall have minimum limits of $500,000.00 per occurrence.  Combined Single 
Limit for Bodily Injury Liability and Property Damage Liability.  This shall include Owned Vehicles, Hired and Non-
Owned Vehicles, and Employees Non-Ownership and be based on an occurrence basis. 
 
27.5.4 Watercraft Liability or P&I – Shall have minimum limits of $500,000.00 per occurrence.  Combined Single 
Limit for Bodily Injury Liability and Property Damage Liability.  Said coverage must be on an occurrence basis.  
WCIND, its Board members, and employees shall be included as an Additional Insured. 
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27.6 It shall be the responsibility of CONTRACTOR to ensure that all subcontractors carry Workers’ 
Compensation, General Liability, and Automobile Liability in compliance with statutory limits. 
27.8 CONTRACTOR agrees that the requested insurance coverages are not intended to and shall not, in any 
manner, limit or reduce the liabilities and obligations assumed by CONTRACTOR, its agents, employees, 
subcontractors, etc. 
 
28. LAWS, ORDINANCES AND REGULATIONS 
28.1 The Work shall conform to the requirements of all local, state, and federal laws, ordinances, and 
regulations, including environmental, navigation, and safety laws. CONTRACTOR will be required to execute the 
sworn statement demonstrating that WCIND informed CONTRACTOR of the provisions of Section 287.133(2)(a), 
Florida Statutes, concerning public entity crimes, a form for which is attached. 
 
28.2 CONTRACTOR shall ensure that the Work is completed in a manner that complies with all permits 
specifically procured for this Project as well as all federal, state, and local laws and regulations controlling the 
pollution of the environment. CONTRACTOR shall have the necessary equipment and services of a qualified 
professional surveyor to verify dredging compliance with specified location and depths of dredging and placement 
of beach fill in accordance with the Contract Drawings. CONTRACTOR shall take necessary precautions to prevent 
pollution of all bodies of water with sediment, fuels, oils, chemicals, or other harmful materials and to prevent 
adverse impacts to the native flora and fauna of the Project site. CONTRACTOR shall obtain all local permits (e.g., 
Sarasota County building permits) unless provided by WCIND or Sarasota County. 
 
28.3 E-Verify. Pursuant to Section 448.095, Florida Statutes, CONTRACTOR and any subcontractor thereof shall 
comply with all federal immigration laws and regulations that relate to their employees including, but not limited 
to, registering with and using the E-Verify system. If CONTRACTOR enters into a contract with a subcontractor, the 
subcontractor must provide an affidavit to CONTRACTOR that states that the subcontractor does not employ any 
unauthorized alien in Florida or the United States. CONTRACTOR shall provide and maintain proof of compliance 
with this statute upon request. Notwithstanding, if WCIND has a good faith belief that CONTRACTOR has knowingly 
hired, recruited, or referred an alien who is not duly authorized to work by the immigration laws or the Attorney 
General of the United States for employment under this Agreement, WCIND shall terminate the Agreement. If 
WCIND has a good faith belief that a subcontractor performing work under this Agreement knowingly hired, 
recruited, or referred an alien who is not duly authorized to work by the immigration laws or the Attorney General 
of the United States for employment under this Agreement, WCIND shall promptly notify CONTRACTOR and order 
CONTRACTOR to immediately terminate the contract with the subcontractor. CONTRACTOR shall be liable for any 
additional costs incurred by WCIND as a result of the termination of the Agreement based on CONRACTOR’s failure 
to comply with the E-Verify requirements referenced herein.  
 
28.4 Public Records. CONTRACTOR agrees to comply with Florida’s public records law by keeping and 
maintaining public records that ordinarily and necessarily would be required by WCIND in order to perform the 
services under the Agreement by doing the following: upon the request of WCIND’s Custodian of Public Records, 
providing WCIND with copies of or access to public records on the same terms and conditions that WCIND would 
provide the records and at a cost that does not exceed the cost provided by Florida law; by ensuring that public 
records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed 
except as authorized by law for the duration of the term of this Agreement and following completion of the 
Agreement if CONTRACTOR does not transfer the records to WCIND; and upon completion of the Agreement by 
transferring, at no cost, to WCIND all public records in possession of CONTRACTOR or by keeping and maintaining 
all public records required by WCIND to perform the services. If CONTRACTOR transfers all public records to 
WCIND upon completion of the Agreement, CONTRACTOR shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements. If CONTRACTOR keeps and 
maintains public records upon completion of the Agreement, CONTRACTOR shall meet all applicable requirements 
for retaining public records. All records stored electronically must be provided to WCIND, upon request from 
WCIND’s Custodian of Public Records, in a format that is compatible with the information technology systems of 
WCIND. 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THE AGREEMENT, CONTACT WCIND’S 
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CUSTODIAN OF PUBLIC RECORDS, JUSTIN MCBRIDE, EXECUTIVE DIRECTOR, AT 200 E. MIAMI AVENUE, VENICE, 
FLORIDA 34285, (941) 485-9402, JUSTIN@WCIND.NET. 
 
28.5 Convicted Vendors. CONTRACTOR has a continuous duty to disclose to WCIND if CONTRACTOR or any of 
its affiliates, as defined by Section 287.133,(1)(a), Fla. Stat., are placed on the convicted vendor list. Pursuant to 
Section 287.133(2)(a), Fla. Stat.: “A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a bid, proposal, or rely on a contract to provide any goods or 
services to a public entity;[…] may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity; and may not transact business with any public entity in excess 
of the threshold amount provided in s. 287.017 for CATEGORY TWO for a period of 36 months following the date 
of being placed on the convicted vendor list.”  
 
28.6 Scrutinized Companies. Section 287.135(2)(a), Florida Statutes, prohibits a company from bidding on, 
submitting a proposal for, or entering into or renewing a contract for goods or services of any amount if, at the 
time of contracting or renewal, the company is on the Scrutinized Companies that Boycott Israel List, created 
pursuant to Section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. Section 287.135(2)(b), Florida 
Statutes, further prohibits a company from bidding on, submitting a proposal for, or entering into or renewing a 
contract for goods or services over one million dollars ($1,000,000) if, at the time of contracting or renewal, the 
company is on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, both created pursuant to Section 215.473, Florida Statutes, or 
the company is engaged in business operations in Cuba or Syria. CONTRACTOR hereby certifies that CONTRACTOR 
is not listed on any of the following: (i) the Scrutinized Companies that Boycott Israel List, (ii) Scrutinized 
Companies with Activities in Sudan List, or (iii) the Scrutinized Companies with Activities in the Iran Petroleum 
Energy Sector List. CONTRACTOR further hereby certifies that CONTRACTOR is not engaged in a boycott of Israel or 
engaged in business operations in Cuba or Syria. CONTRACTOR understands that pursuant to Section 287.135, 
Florida Statutes, the submission of a false certification may subject CONTRACTOR to civil penalties, attorney’s fees, 
and/or costs. CONTRACTOR further understands that any contract with WCIND for goods or services of any 
amount may be terminated at the option of WCIND if CONTRACTOR (i) is found to have submitted a false 
certification, (ii) has been placed on the Scrutinized Companies that Boycott Israel List, or (iii) is engaged in a 
boycott of Israel.   
 
28.7 “Foreign Countries of Concern”. CONTRACTOR shall comply with the disclosure requirements set forth is 
Section 286.101(3)(a), Florida Statutes, which requires the following: “Any entity that applies to a state agency or 
political subdivision for a grant or proposes having a contract value of $100,000 or more shall disclose to the state 
agency or political subdivision any current or prior interest of, any contract with, or any grant or gift received from 
a ‘foreign country of concern’ if such interest, contract, grant or gift received from a ‘foreign country of concern’ if 
such interest, contract, grant or gift has a value of $50,000 or more and such 4 of 5 interest existed at any time or 
such contract, grant or gift was received or in force at any time during the previous five (5) years. Such disclosure 
shall contain the name and mailing address of the disclosing entity, the amount of the gift or the value of the 
interest disclosed, the applicable ‘foreign country of concern’ and, if applicable the date of termination of the 
contract or interest, the date of receipt of the grant or gift and the name of the agent or controlled entity that is 
the source or interest holder. Within one (1) year before applying for any grant or proposing any contract, such 
entity must provide a copy of such disclosure to the Department of Financial Services.” Pursuant to Section 
268.101(7), Florida Statutes, “In addition to any fine assessed under [Section 286.101(7)(a), F.S.], a final order 
determining a third or subsequent violation by an entity other than a state agency or political subdivision shall 
automatically disqualify the entity from eligibility for any grant or contract funded by a state agency or any political 
subdivision until such ineligibility is lifted by the Administration Commission for good cause.” 
 
28.8 STRUCTURES OVER NAVIGABLE WATERS: CONTRACTOR shall comply with all U.S. Coast Guard (USCG) 
regulations for structures or operations in navigable waters, including obtaining any necessary USCG permits for 
dredging activities and ensuring proper marking of pipelines and barges. 
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28.9 DREDGING AND FILLING: CONTRACTOR shall register with the Florida Department of Environmental 
Protection (FDEP) for dredging activities as required by Section 370.033 Florida Statutes, ensuring compliance with 
all state regulations governing dredging and fill operations. 
 
29. INDEMNIFICATION 
29.1 WCIND shall not be liable for any loss, injury, death or damage to persons or property, which at any time 
may be suffered or sustained by any person whatsoever arising from the negligent performance by CONTRACTOR 
and its employees and agents of its obligations under the provisions of this Agreement.  CONTRACTOR shall 
indemnify and hold harmless WCIND, its agents and employees, and Sarasota County and agents and employees 
against all claims, liabilities, loss, injury, death or damage whatsoever, including but not limited to attorney fees, 
on account or arising out of or resulting from any negligent act or omission of CONTRACTOR in performance of the 
Work.  WCIND and CONTRACTOR acknowledge that the first ten dollars ($10.00) of the compensation paid 
CONTRACTOR for its work hereunder shall be deemed specific consideration for this indemnification. 
CONTRACTOR shall fund the foregoing indemnification by providing the insurance coverages set forth in the 
Contract Documents. 
 
30. THIRD PARTY BENEFICIARIES 
 
30.1 Neither WCIND nor CONTRACTOR intends to directly or substantially benefit a third party by this Contract.  
Therefore, the parties agree that there are no third party beneficiaries to this Contract and that no third party shall 
be entitled to assert a right or claim against either of them based upon this Contract. 
 
31.  CLEANING UP 
31.1 CONTRACTOR will keep all work areas including staging areas free from accumulations of waste materials, 
rubbish and other debris resulting from the Work.  During construction and upon completion, CONTRACTOR will 
remove all waste materials, rubbish, and debris from and about the Work areas as well as all tools, construction 
equipment and machinery, and surplus materials. 
 
31.2 CONTRACTOR will restore to an original condition those areas that were not designated for alteration by 
the Contract Documents, but became altered by the actions of CONTRACTOR or its Subcontractors during the 
course of the Work. 
 
31.3 If CONTRACTOR fails to clean up or restore areas as provided in the Contract Documents, WCIND may do 
so and the cost thereof shall be deducted from the final retainage due CONTRACTOR. 
 
32.  RESPONSIBILITIES OF SCHEDULING WORK 
32.1 CONTRACTOR shall have a copy of all regulatory authorizations or permits on site at all times complete 
with all attachments, plans, specifications, and modifications. 
 
32.2 CONTRACTOR(s) will complete all dredging Work in accordance with the Contract Documents no later 
than June 30, 2026.  Work shall commence no sooner December 1, 2025. 
 
32.3 WCIND shall prepare any agency-required Project Completion forms and shall file these forms in 
accordance with permit requirements after completion of the permitted construction activity for each designated 
Phase of Work as necessary. 
 
33.  MATERIAL, SAMPLES, AND STATEMENT 
33.1 CONTRACTOR shall submit to WCIND certifications and samples of materials (e.g., DMMA liners, 
geotextile containment systems) as required by the Technical Specifications, ensuring compliance with Contract 
Documents. CONTRACTOR shall provide a statement verifying that all materials meet specified standards before 
incorporation into the Work.  
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34.  AUDIT OF CONTRACTOR’S RECORDS 
34.1 CONTRACTOR shall maintain accurate records of all costs, payments, and operations related to the Work, 
retaining them for at least ten (10) years after final payment. WCIND may audit these records at any time to verify 
compliance with the Contract Documents, with CONTRACTOR providing access within five (5) business days of a 
written request.  

35.  ALTERATION OF PLANS OR CHARACTER OF WORK 
35.1 WCIND may issue Change Orders to alter the plans or scope of Work without invalidating the Contract. 
Such alterations shall be documented in writing, with adjustments to the Contract Amount or Contract Time 
determined by mutual agreement or as specified in the Contract Documents. CONTRACTOR shall not proceed with 
altered work until a Change Order is executed.  

36.  LIMITATIONS OF OPERATIONS 
36.1 CONTRACTOR shall conduct operations to minimize disruption to navigation and public access, restricting 
night work unless approved by WCIND and ensuring drainage systems are not obstructed during dredging. Work 
shall comply with Sarasota County noise and environmental regulations.  

37.  TEMPORARY SUSPENSION OF WORK 
37.1 WCIND may suspend the Work, in whole or in part, for reasons including environmental permit violations, 
protected species sightings, or public safety concerns. CONTRACTOR shall cease operations immediately upon 
written notice and resume only upon WCIND’s approval. Suspensions lasting more than 30 days may entitle 
CONTRACTOR to an extension of Contract Time, but no additional compensation unless approved via Change 
Order. 

38.  COMPUTATION OF CONTRACT TIME 
38.1 The Contract Time shall commence upon issuance of the Notice to Proceed (NTP) and end on the date 
specified in Clause 3.1, unless extended for excusable delays (e.g., weather, permit stoppages) approved by 
WCIND. CONTRACTOR shall submit requests for time extensions within seven (7) days of the delay, with WCIND 
determining the allowable extension based on the impact to the critical path of the Progress Schedule.  

39.  LIQUIDATED DAMAGES 
39.1 If CONTRACTOR fails to complete the Work within the Contract Time, liquidated damages of Five Hundred 
Dollars ($500.00) per day shall be assessed for each day in default, excluding Sundays and legal holidays. These 
damages are not penalties but reflect WCIND’s estimated costs (e.g., administration, public inconvenience) due to 
delays, as agreed in the Contract.   
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SUPPLEMENTARY CONDITIONS TO 
THE GENERAL CONDITIONS 

 
 
 

The numbering of the items listed below refers to the applicable paragraph of the Standard General Conditions 
which is modified by these Supplementary Conditions. 
 
SC-2.3 WCIND has obtained and provided regulatory authorization from the Florida Department of 

Environmental Protection (DEP) and the U.S. Army Corps of Engineers (USACE) for the Phillippi Creek 
Maintenance Dredging project.  All other regulatory approvals such as local building permits shall be the 
responsibility of the CONTRACTOR. CONTRACTOR shall be responsible for notification of the U.S. Coast 
Guard according to Coast Guard Regulations concerning marine construction activities.  

 
SC-3.3 Daily Reports of Construction Operations will be provided directly to the WCIND within 24 hours of the daily 

completed activity.  If the report is not provided to an on-site representative of the WCIND, the 
CONTRACTOR shall submit the report by e-mail or other acceptable electronic means. . This daily report 
shall include a Daily Quality Control Report, and number of truck loads deposited at off load site. The 
preferred method of submittal is by e-mail. WCIND reserves the right to suspend construction if the 
CONTRACTOR's Daily Reports of Construction Operations are incomplete or overdue.  
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TECHNICAL SPECIFICATIONS 
 

WEST COAST INLAND NAVIGATION DISTRICT 
Phillippi Creek Maintenance Dredging 

Sarasota County, FL 
 
 
Appendices: 

� Daily Quality Control Form (Appendix A) 
� Turbidity Monitoring Report (Appendix B) 
� State Permit (Appendix C) 
� Federal Permit (Appendix D) 
� Geotechnical Data (Appendix E) 
� Benthic Survey (Appendix F) 
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