

Phillippi Creek Maintenance Dredging Project Bid Addendum 1

Project Name: Phillippi Creek Maintenance Dredging Project

Project Number: 137125

Date: November 10, 2025

To: All bidders of Record

This Addendum serves to formally revise the project scope by reducing the overall project length and total dredge volume for the Phillippi Creek Maintenance Dredging Project. The information contained herein is issued to maintain clarity, transparency, and consistency in the bid process prior to bid submission.

The original project bid included two dredge segments, identified as *Area 1* and *Area 2*. This Addendum removes the majority of Area 2 and consolidates the project into a single revised project area encompassing the following station limits:

- Station 0+00A to Station 64+50A
- Station 60+00B to Station 72+00B

The revised total project volume is 6,372 cubic yards.

A Revised Bid Form is attached to this Addendum and shall replace page 12 of 45 in the original Bid Form package. Bidders must utilize the revised form when preparing and submitting their bids.

The new bid closing date for the Phillippi Creek Dredge project (RFP 2025-06) is now **Wednesday, Nov 19th, 2025, 1:00 pm.**

Please note that the construction drawings and technical specifications will not be updated to reflect the reduction in project length or volume. Bidders shall rely on this Addendum for the most current and accurate project scope.

All other project requirements, provisions, and conditions remain unchanged.

This Bid Addendum must be included in the bidder's submittal package. Receipt and acknowledgment of this Addendum are required as indicated below.

Signature/Date

Print Name

BID Schedule PAGE

2025 WCIND DREDGE AND EROSION CONTROL PROJECTS					
Phillippi Creek Maintenance Dredging – Sarasota County, FL					
WCIND Project Number: 2025-06					
Item	Item	Estimated	Unit	Unit	Total
	Description	Quantity		Cost	Cost
1.1	Mobilization and Demobilization	1	LS	\$ _____	\$ _____
1.2	Maintenance Dredging to -5.2 ft NAVD88	6,372	CY	\$ _____	\$ _____
1.3	Dredged Material Handling and Disposal	6,372	CY	\$ _____	\$ _____
1.4	DMMA Preparation and Management	1	LS	\$ _____	\$ _____
1.5	Turbidity Control and Monitoring	1	LS	\$ _____	\$ _____
1.6	Surveys	1	LS	\$ _____	\$ _____
1.7	Navigation Aids and Signage Removal and Replacement	10	EA	\$ _____	\$ _____
1.8	Site Restoration	1	LS	\$ _____	\$ _____
	Total Bid Amount				\$ _____
Bid Schedule Summary Notes:					
Quantities based on January 2025 bathymetric survey					
Dewatering, handling, and transport of dredged material includes dewatering in lined containers					
Testing and laboratory analysis of dredged material is incidental to material handling/disposal					
Disposal at Sarasota County Landfill or other approved location					
DMMA/handling area at Phillippi Estates Park or other approved location					
Downtime costs included in unit prices for dredging					
Submit with bid bond (5% of total bid amount, including both AREAs)					